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Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

SUMMARY 3,966,165.59 4,556,615.97 7,022,269.93 60,759,183.28 76,304,234.77 23,898,986.76 84,998,348.28 103,606,157.25

LANDS AND DAMAGES EA 1.0000 0.00 0.00 0.00 12,576,800.00 12,576,800.00 0.00 12,576,800.00 15,092,160.00

FISH AND WILDLIFE FACILITIES EA 1.0000 0.00 0.00 0.00 31,799,186.28 31,799,186.28 0.00 31,799,186.28 37,988,216.22

RECREATION FACILITIES EA 1.0000 3,966,165.59 4,556,615.97 7,022,269.93 7,063,191.35 22,608,242.84 23,898,986.76 31,302,356.35 39,127,945.44

PLANNING, ENGINEERING, AND  
DESIGN

EA 1.0000 0.00 0.00 0.00 5,760,721.13 5,760,721.13 0.00 5,760,721.13 7,046,746.34

CONSTRUCTION  
MANAGEMENT

EA 1.0000 0.00 0.00 0.00 3,559,284.52 3,559,284.52 0.00 3,559,284.52 4,351,089.25

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1
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Description UOM Quantity DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

REAL ESTATE 12,576,800.00 12,576,800.00 0.00 12,576,800.00 15,092,160.00

LANDS AND DAMAGES EA 1.0000 12,576,800.00 12,576,800.00 0.00 12,576,800.00 15,092,160.00

PROPERTY ACQUISITION EA 1.0000 12,576,800.00 12,576,800.00 0.00 12,576,800.00 15,092,160.00

Property acquisition for off-site noncritical enhancement activities LS 1.0000 12,576,800.00 12,576,800.00 0.00 12,576,800.00 15,092,160.00

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011.  Contingency of 20% applied to get to Project Cost amount  Refer to the Draft Compsensatory Mitigation Plan, June  
2011, by ERO and Tetra Tech for more information on the development of this cost.)

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1
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Description UOM Quantity DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

ENVIRONMENTAL MITIGATION 31,799,186.28 31,799,186.28 0.00 31,799,186.28 37,988,216.22

FISH AND WILDLIFE FACILITIES EA 1.0000 31,799,186.28 31,799,186.28 0.00 31,799,186.28 37,988,216.22

ENVIRONMENTAL MITIGATION FACILITIES EA 1.0000 31,799,186.28 31,799,186.28 0.00 31,799,186.28 37,988,216.22

Enhancement activities for on-site noncritical and critical habitat mitigation LS 1.0000 16,504,394.37 16,504,394.37 0.00 16,504,394.37 19,805,273.24

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011.  Includes 5% for mobilization costs ($785,923.54).  Contingency of 20% applied to get to Project Cost amount.   
Refer to the Draft Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Enhancement activities for off-site noncritical habitat mitigation LS 1.0000 12,320,695.65 12,320,695.65 0.00 12,320,695.65 14,784,834.78

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011.  Contingency of 20% applied to get to Project Cost amount.  Refer to the Draft Compsensatory Mitigation Plan, June  
2011, by ERO and Tetra Tech for more information on the development of this cost.)

Mitigation activities for off-site critical habitat mitigation LS 1.0000 2,326,540.13 2,326,540.13 0.00 2,326,540.13 2,675,521.15

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011.  Contingency of 15% applied to get to Project Cost amount.  Refer to the Draft Compsensatory Mitigation Plan, June  
2011, by ERO and Tetra Tech for more information on the development of this cost.)

Mitigation activities for off-site critical habitat mitigation, other construction  
costs (mobilization, surveying, traffic, water & erosion control, signing &  
striping, materials testing)

LS 1.0000 500,206.13 500,206.13 0.00 500,206.13 575,237.05

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011 (Value is 21.5% of construction cost of off-site critical habitat mitigation).  Contingency of 15% applied to get to  
Project Cost amount.  Refer to the Draft Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Mitigation activities for off-site critical habitat mitigation, road treatment costs LS 1.0000 147,350.00 147,350.00 0.00 147,350.00 147,350.00

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011.  No contingency, E&D, or S&A markups should be applied to this amount per Betty.  Refer to the Draft  
Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1
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Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

RECREATIONAL MITIGATION 3,966,165.59 4,556,615.97 7,022,269.93 7,063,191.35 22,608,242.84 23,898,986.76 31,302,356.35 39,127,945.44

RECREATION FACILITIES EA 1.0000 3,966,165.59 4,556,615.97 7,022,269.93 7,063,191.35 22,608,242.84 23,898,986.76 31,302,356.35 39,127,945.44

(Note: The quantiites used are based on Appendix 1 Cost Estimate Details provided by EDAW.  It was considered appropriate to use the EDAW estimate as a basis since  
EDAW was under contract with Colorado State Parks, who will be constructing the recreation modifications associated with this project.)

NORTH RAMP LS 1.0000 93,719.01 67,295.06 278,020.60 79,007.75 518,042.42 614,699.35 763,966.25 954,957.81

Demolition LS 1.0000 16,288.89 18,848.94 0.00 5,407.75 40,545.58 40,545.58 50,391.23 62,989.04

Clearing and Grubbing ACR 3.0000 3,016.48 4,075.09 0.00 0.00 7,091.57 7,091.57 8,813.60 11,017.01

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 3.0000 2,354.07 3,818.11 0.00 0.00 6,172.18 6,172.18 7,670.96 9,588.71

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 36.0000 662.41 256.98 0.00 0.00 919.39 919.39 1,142.64 1,428.30

Removals LS 1.0000 13,272.41 14,773.85 0.00 5,407.75 33,454.02 33,454.02 41,577.62 51,972.03

Demolish, remove pavement  
& curb, remove bituminous  
pavement, 3" thick, excludes  
hauling and disposal fees

SY 955.0000 1,808.12 1,121.31 0.00 0.00 2,929.43 2,929.43 3,640.78 4,550.97

(Note: Asphalt trail to picnic shelters.)

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 13,410.0000 6,189.32 9,396.60 0.00 0.00 15,585.92 15,585.92 19,370.64 24,213.30

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Remove traffic posts to 12'-0"  
high

EA 40.0000 303.33 66.13 0.00 0.00 369.45 369.45 459.17 573.96

Selective demolition, utility  
poles & cross arms, utility  
poles, wood, 35'-45' high

EA 2.0000 411.27 52.94 0.00 0.00 464.21 464.21 576.93 721.16

Demo existing shade  
structure

EA 4.0000 2,185.77 1,096.49 0.00 4,460.00 7,742.25 7,742.25 9,622.30 12,027.87

(Note: Assume area of structure is 160 SF.  Assume 12' height.  Assume 12 CY of material to dispose of at landfill.  Assume 1.5 TN/CY.)

Remove information kiosk EA 2.0000 567.38 100.00 0.00 0.00 667.38 667.38 829.43 1,036.79

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1
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Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 85.0000 44.06 24.60 0.00 0.00 68.66 68.66 85.33 106.67

(Note: Load demo material (80 CY asphalt trail + 5 CY utility poles).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 85.0000 222.20 391.07 0.00 0.00 613.28 613.28 762.20 952.75

(Note: Haul demo material, not including structures (80 CY asphalt trail + 5 CY utility poles).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 2,357.9250 1,540.98 2,524.71 0.00 0.00 4,065.69 4,065.69 5,052.95 6,316.19

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 85.0000 0.00 0.00 0.00 947.75 947.75 947.75 1,177.89 1,472.36

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 15,288.15 30,918.77 0.00 0.00 46,206.92 57,821.33 71,862.03 89,827.54

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 2,868.0000 1,417.78 2,992.83 0.00 0.00 4,410.61 5,519.24 6,859.47 8,574.34

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 2,868.0000 1,264.31 706.09 0.00 0.00 1,970.40 2,465.67 3,064.41 3,830.51

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 5,592.0000 2,745.41 5,406.52 0.00 0.00 8,151.93 10,200.98 12,678.07 15,847.59

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1
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Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 5,592.0000 2,107.13 6,531.56 0.00 0.00 8,638.68 10,810.07 13,435.07 16,793.84

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 5,592.0000 2,391.18 5,047.61 0.00 0.00 7,438.79 9,308.58 11,568.97 14,461.22

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 1,617.0000 609.30 1,888.68 0.00 0.00 2,497.99 3,125.87 3,884.93 4,856.16

Fine grading, slopes, gentle,  
gentle, finish grading

SY 31,097.0000 1,880.96 1,242.73 0.00 0.00 3,123.69 3,908.85 4,858.03 6,072.54

Rock removal allowance HR 36.0000 2,872.08 7,102.75 0.00 0.00 9,974.83 12,482.06 15,513.07 19,391.34

Roads and Parking LS 1.0000 15,621.13 10,785.16 167,707.92 0.00 194,114.22 242,906.07 301,890.73 377,363.41

Asphalt Pavement TON 2,250.0000 11,572.94 9,366.92 146,301.10 0.00 167,240.96 209,278.05 260,096.85 325,121.06

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 2,380.9524 578.50 848.33 0.00 0.00 1,426.83 1,785.47 2,219.04 2,773.80

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 2,380.9524 652.60 669.39 2,844.88 0.00 4,166.86 5,214.23 6,480.40 8,100.50

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 7,142.8571 1,957.33 3,392.08 0.00 0.00 5,349.42 6,694.03 8,319.53 10,399.41

(Note: No material cost since we are reusing milled material from existing pavement.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 7,142.8571 369.63 379.14 7,866.71 0.00 8,615.49 10,781.04 13,398.99 16,748.74

Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 1,125.0000 3,787.81 1,925.84 67,210.31 0.00 72,923.96 91,253.86 113,412.96 141,766.19
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Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 1,125.0000 4,227.08 2,152.14 68,379.19 0.00 74,758.41 93,549.41 116,265.93 145,332.41

Curb and Gutter LF 3,700.0000 3,152.65 1,049.67 19,640.53 0.00 23,842.85 29,835.91 37,080.93 46,351.17

Cast-in place concrete curbs  
& gutters, straight, machine  
formed, 6" high curb, 6" thick  
gutter, 24" wide

LF 3,700.0000 2,812.47 1,049.67 19,221.50 0.00 23,083.64 28,885.86 35,900.19 44,875.24

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 74.0000 340.18 0.00 419.03 0.00 759.21 950.05 1,180.75 1,475.93

Pavement Markings LS 1.0000 895.53 368.57 1,766.30 0.00 3,030.40 3,792.11 4,712.95 5,891.18

Pavement markings, layout of  
pavement marking

LF 10,000.0000 250.32 106.13 0.00 0.00 356.45 446.05 554.36 692.95

Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 10,000.0000 645.21 262.44 1,766.30 0.00 2,673.95 3,346.06 4,158.59 5,198.23

Boat Ramps LS 1.0000 29,570.36 4,377.90 83,210.87 0.00 117,159.13 142,037.97 176,528.92 220,661.15

Concrete Boat Ramp SF 16,000.0000 25,547.17 2,688.29 70,742.87 0.00 98,978.33 123,857.17 153,933.29 192,416.61

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, crushed stone base,  
compacted, crushed 1-1/2"  
stone base, to 6" deep

SY 1,777.7778 697.69 881.56 12,745.07 0.00 14,324.32 17,924.83 22,277.50 27,846.87

C.I.P. concrete forms, slab on  
grade, edge, wood, 7" to 12"  
high, 4 use, includes erecting,  
bracing, stripping and  
cleaning

SFC 885.3333 2,479.68 0.00 551.92 0.00 3,031.60 3,793.61 4,714.81 5,893.51

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Reinforcing steel, in place,  
slab on grade, #3 to #7, A615,  
grade 60, incl labor for  
accessories, excl material for  
accessories

TON 7.5200 4,391.22 0.00 6,953.82 0.00 11,345.04 14,196.69 17,644.06 22,055.07

(Note: Quantity based on area of slab from previous estimate (ci12428).  Assume #4 @ 18" each way in top of slab.)
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Structural concrete, ready  
mix, normal weight, 4000 PSI,  
includes local aggregate,  
sand, portland cement and  
water, delivered, excludes all  
additives and treatments

CY 434.5679 0.00 0.00 45,151.60 0.00 45,151.60 56,500.75 70,220.78 87,775.97

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Structural concrete, placing,  
slab on grade, direct chute,  
over 6" thick, includes  
vibrating, excludes material

CY 434.5679 3,756.36 127.26 0.00 0.00 3,883.63 4,859.80 6,039.90 7,549.88

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Concrete finishing, floors,  
monolithic, screed finish

SF 16,000.0000 5,775.85 0.00 0.00 0.00 5,775.85 7,227.65 8,982.74 11,228.42

Curing, burlap, 12 oz., 4 uses  
assumed

CSF 160.0000 1,270.47 0.00 2,659.84 0.00 3,930.31 4,918.22 6,112.50 7,640.63

Control joint, concrete floor  
slab, sawcut in green  
concrete, 1-1/2" depth

LF 2,000.0000 721.98 139.78 187.02 0.00 1,048.78 1,312.40 1,631.09 2,038.86

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Sawcut and seal joint, 1/2" x  
3/4"

LF 2,000.0000 3,465.51 381.44 2,493.60 0.00 6,340.56 7,934.30 9,860.97 12,326.22

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Dewatering allowance LS 1.0000 2,988.41 1,158.23 0.00 0.00 4,146.64 5,188.92 6,448.95 8,061.18

Riprap TON 400.0000 997.18 1,156.28 12,468.00 0.00 14,621.46 14,621.46 18,171.98 22,714.97

Place riprap TON 400.0000 997.18 1,156.28 0.00 0.00 2,153.46 2,153.46 2,676.39 3,345.48

Ripap, material only TON 400.0000 0.00 0.00 12,468.00 0.00 12,468.00 12,468.00 15,495.59 19,369.49

Boat Docks LS 1.0000 3,026.00 533.33 0.00 0.00 3,559.34 3,559.34 4,423.65 5,529.56

Relocate existing dock EA 4.0000 3,026.00 533.33 0.00 0.00 3,559.34 3,559.34 4,423.65 5,529.56

Trails LS 1.0000 6,971.41 57.95 6,666.31 0.00 13,695.67 17,138.16 21,299.80 26,624.76

Concrete Trail SF 4,500.0000 6,971.41 57.95 6,666.31 0.00 13,695.67 17,138.16 21,299.80 26,624.76

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 83.3333 167.28 34.52 0.00 0.00 201.80 252.53 313.85 392.31

(Note: Assume 6" compacted subgrade.)
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Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 83.3333 22.84 23.43 99.57 0.00 145.84 182.50 226.81 283.52

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 4,500.0000 6,574.42 0.00 6,311.93 0.00 12,886.34 16,125.40 20,041.12 25,051.40

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 45.0000 206.87 0.00 254.81 0.00 461.68 577.73 718.02 897.53

Architecture LS 1.0000 907.80 160.00 0.00 73,600.00 74,667.80 74,667.80 92,799.32 115,999.15

Relocate information kiosk EA 2.0000 907.80 160.00 0.00 0.00 1,067.80 1,067.80 1,327.09 1,658.87

New shade structure SF 640.0000 0.00 0.00 0.00 73,600.00 73,600.00 73,600.00 91,472.22 114,340.28

(Note: 4 shelters @ 160 SF each.)

Furnishings LS 1.0000 553.63 0.00 0.00 0.00 553.63 553.63 688.06 860.08

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 40.0000 553.63 0.00 0.00 0.00 553.63 553.63 688.06 860.08

(Note: Relocation of existing signs.  No material costs.)

Utilities LS 1.0000 1,416.30 441.41 624.25 0.00 2,481.96 3,150.83 3,915.95 4,894.94

Water Distribution LS 1.0000 1,416.30 441.41 624.25 0.00 2,481.96 3,150.83 3,915.95 4,894.94

Pipe and Fittings LF 400.0000 233.31 0.00 95.59 0.00 328.89 417.53 518.92 648.65

Public Water Utility  
Distribution Piping, polyvinyl  
chloride pressure pipe, 1",  
class 200, SDR 21, excludes  
excavation or backfill

LF 400.0000 233.31 0.00 95.59 0.00 328.89 417.53 518.92 648.65

(Note: Assume that fittings/couplings are included in the unit cost.)

Excavation and Backfill LS 1.0000 1,182.99 441.41 528.67 0.00 2,153.07 2,733.31 3,397.03 4,246.29

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 222.2222 592.22 227.96 0.00 0.00 820.18 1,041.21 1,294.05 1,617.56

(Note: Assume 3' x 5' trench.)

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1



Print Date Thu 14 July 2011 U.S. Army Corps of Engineers Time 09:42:59
Eff. Date 7/13/2011 Project : ci13175_Chatfield_Reallocation_Study_Feasibility_Estimate

ci13175 Chatfield Dam Reallocation Study RECREATIONAL MITIGATION Page 10

Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 22.2222 24.76 17.74 504.15 0.00 546.64 693.96 862.47 1,078.08

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 200.0000 211.68 151.65 0.00 0.00 363.33 461.24 573.24 716.55

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 222.2222 348.07 44.07 0.00 0.00 392.14 497.81 618.70 773.37

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 4.0000 6.27 0.00 24.52 0.00 30.79 39.08 48.57 60.72

Electrical and  
Telecommunications

LS 1.0000 2,311.99 217.40 1,180.93 0.00 3,710.31 4,710.21 5,853.99 7,317.49

Conduit and Wiring LF 200.0000 915.91 0.00 732.29 0.00 1,648.19 2,092.37 2,600.45 3,250.57

Electrical Underground Ducts  
and Manholes, PVC, with  
coupling, 1-1/2" diameter,  
schedule 40, installed by  
direct burial in slab or duct  
bank

LF 200.0000 387.27 0.00 365.73 0.00 753.00 955.93 1,188.06 1,485.07

Electrical Underground Ducts  
and Manholes, nylon  
polyethylene pull rope, 1/4"

LF 200.0000 81.33 0.00 37.40 0.00 118.73 150.73 187.33 234.16

Wire, copper, stranded, 600  
volt, #8, type THWN-THHN, in  
raceway

CLF 8.8000 447.30 0.00 329.16 0.00 776.46 985.71 1,225.07 1,531.33

Handholes EA 1.0000 416.97 55.15 436.38 0.00 908.50 1,153.33 1,433.40 1,791.74

Electrical Underground Ducts  
and Manholes, hand holes,  
precast concrete, with  
concrete cover, 2' x 2' x 3'  
deep, excludes excavation,  
backfill and cast in place  
concrete

EA 1.0000 416.97 55.15 436.38 0.00 908.50 1,153.33 1,433.40 1,791.74

(Note: Quantity assumed.)

Area Lighting LS 1.0000 833.95 110.29 0.00 0.00 944.24 1,198.70 1,489.78 1,862.23
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Electrical Utility Poles, poles,  
wood, preservative treatment,  
35' high, excludes excavation,  
backfill and cast in place  
concrete, see also div. 16520

EA 2.0000 833.95 110.29 0.00 0.00 944.24 1,198.70 1,489.78 1,862.23

(Note: Relocate existing poles.  No material costs.)

Excavation and Backfill LS 1.0000 145.16 51.96 12.26 0.00 209.38 265.81 330.36 412.95

Excavating, chain trencher,  
utility trench, common earth,  
40 H.P., 12" wide, 36" deep,  
chain trencher, operator  
riding, includes backfill

LF 200.0000 84.71 30.71 0.00 0.00 115.42 146.52 182.10 227.63

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 22.2222 23.13 16.85 0.00 0.00 39.98 50.75 63.08 78.85

Compaction, around  
structures and trenches, walk  
behind, vibrating plate

ECY 22.2222 34.24 4.41 0.00 0.00 38.64 49.06 60.97 76.22

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum foil  
core, detectable, 6", excludes  
excavation and backfill

CLF 2.0000 3.08 0.00 12.26 0.00 15.34 19.48 24.21 30.26

Landscaping LS 1.0000 2,593.94 1,487.52 15,944.51 0.00 20,025.97 25,059.62 31,144.83 38,931.04

Seeding SF 154,880.0000 1,156.58 746.05 10,707.95 0.00 12,610.57 15,780.32 19,612.24 24,515.30

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 154.8800 180.94 94.83 0.00 0.00 275.76 345.08 428.87 536.09

Seeding, mechanical seeding,  
215 lb/acre

ACR 3.5556 747.67 391.85 1,976.41 0.00 3,115.93 3,899.14 4,845.96 6,057.45

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 154.8800 121.05 158.32 8,367.86 0.00 8,647.23 10,820.77 13,448.37 16,810.46

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 154.8800 106.93 101.04 363.68 0.00 571.64 715.33 889.03 1,111.29

Plantings LS 1.0000 1,437.36 741.48 5,236.56 0.00 7,415.40 9,279.31 11,532.59 14,415.74

General planting, local  
varieties, trees, 5' - 6'

EA 19.0000 919.08 474.12 4,145.61 0.00 5,538.81 6,931.02 8,614.08 10,767.60

General planting, local  
varieties, shrubs, 2' - 3'

EA 30.0000 518.28 267.36 1,090.95 0.00 1,876.59 2,348.28 2,918.51 3,648.14
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Irrigation LS 1.0000 2,195.41 0.00 2,685.82 0.00 4,881.22 6,108.15 7,591.39 9,489.23

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 3,000.0000 1,186.41 0.00 903.93 0.00 2,090.34 2,615.77 3,250.95 4,063.69

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 50.0000 445.14 0.00 535.09 0.00 980.23 1,226.62 1,524.47 1,905.59

MASSEY DRAW LS 1.0000 70,325.43 40,326.75 169,616.43 31,250.00 311,518.61 373,969.59 464,780.29 580,975.36

Demolition LS 1.0000 6,035.29 7,992.85 0.00 0.00 14,028.14 14,028.14 17,434.58 21,793.22

Clearing and Grubbing ACR 2.0000 2,010.99 2,716.72 0.00 0.00 4,727.71 4,727.71 5,875.74 7,344.67

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 2.0000 1,569.38 2,545.41 0.00 0.00 4,114.79 4,114.79 5,113.98 6,392.47

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 24.0000 441.61 171.32 0.00 0.00 612.92 612.92 761.76 952.20

Removals LS 1.0000 4,024.31 5,276.12 0.00 0.00 9,300.43 9,300.43 11,558.84 14,448.55

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 5,800.0000 2,676.96 4,064.15 0.00 0.00 6,741.11 6,741.11 8,378.05 10,472.57

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 1,019.8333 666.49 1,091.97 0.00 0.00 1,758.46 1,758.46 2,185.47 2,731.84

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Remove horse shoe boards EA 4.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43
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Remove volleyball court posts EA 2.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Earthwork LS 1.0000 7,685.55 15,556.03 0.00 0.00 23,241.58 29,083.50 36,145.82 45,182.27

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 2,269.0000 1,121.67 2,367.76 0.00 0.00 3,489.42 4,366.51 5,426.83 6,783.53

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 2,269.0000 1,000.25 558.62 0.00 0.00 1,558.87 1,950.70 2,424.39 3,030.49

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 2,230.0000 1,094.83 2,156.03 0.00 0.00 3,250.86 4,067.99 5,055.81 6,319.76

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 2,230.0000 840.29 2,604.68 0.00 0.00 3,444.97 4,310.88 5,357.69 6,697.12

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 2,230.0000 953.56 2,012.91 0.00 0.00 2,966.47 3,712.11 4,613.52 5,766.90

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 1,617.0000 609.30 1,888.68 0.00 0.00 2,497.99 3,125.87 3,884.93 4,856.16

Fine grading, slopes, gentle,  
gentle, finish grading

SY 10,409.0000 629.61 415.98 0.00 0.00 1,045.58 1,308.40 1,626.11 2,032.64

Rock removal allowance HR 18.0000 1,436.04 3,551.37 0.00 0.00 4,987.41 6,241.03 7,756.54 9,695.67

Parking Area LS 1.0000 5,331.42 4,059.00 66,134.91 0.00 75,525.33 93,741.40 116,504.54 145,630.67

Asphalt Pavement TON 975.0000 5,014.94 4,059.00 63,397.14 0.00 72,471.08 90,687.15 112,708.63 140,885.79

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 1,031.7460 250.68 367.61 0.00 0.00 618.29 773.71 961.58 1,201.98

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 1,031.7460 282.79 290.07 1,232.78 0.00 1,805.64 2,259.50 2,808.17 3,510.22
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Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 3,095.2381 848.18 1,469.90 0.00 0.00 2,318.08 2,900.74 3,605.13 4,506.41

(Note: No material cost since we are reusing milled material from existing pavement.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 3,095.2381 160.17 164.29 3,408.91 0.00 3,733.38 4,671.79 5,806.23 7,257.79

Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 487.5000 1,641.38 834.53 29,124.47 0.00 31,600.38 39,543.34 49,145.61 61,432.02

Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 487.5000 1,831.73 932.59 29,630.98 0.00 32,395.31 40,538.08 50,381.90 62,977.38

Miscellaneous LS 1.0000 316.48 0.00 2,737.77 0.00 3,054.24 3,054.24 3,795.90 4,744.88

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 34.0000 316.48 0.00 2,737.77 0.00 3,054.24 3,054.24 3,795.90 4,744.88

Trails LS 1.0000 890.43 277.23 2,915.49 0.00 4,083.15 5,109.48 6,350.21 7,937.76

Asphalt Trail SF 3,180.0000 890.43 277.23 2,915.49 0.00 4,083.15 5,109.48 6,350.21 7,937.76

(Note:  )

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 58.8889 118.21 24.39 0.00 0.00 142.61 178.45 221.79 277.23

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 58.8889 16.14 16.56 70.36 0.00 103.06 128.97 160.28 200.35

Sidewalks, driveways, and  
patios, side walks, asphaltic  
concrete, 2-1/2" thick,  
excludes base

SY 353.3333 756.08 236.28 2,845.13 0.00 3,837.48 4,802.06 5,968.14 7,460.17
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Architecture LS 1.0000 0.00 0.00 0.00 31,250.00 31,250.00 31,250.00 38,838.41 48,548.01

New restroom building SF 250.0000 0.00 0.00 0.00 31,250.00 31,250.00 31,250.00 38,838.41 48,548.01

(Note: Vault restroom.)

Furnishings LS 1.0000 778.12 137.14 0.00 0.00 915.26 915.26 1,137.51 1,421.89

Relocate picnic tables EA 8.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate trash receptacles EA 3.0000 97.26 17.14 0.00 0.00 114.41 114.41 142.19 177.74

Relocate benches EA 2.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Recreational Facilities LS 1.0000 11,347.52 2,000.00 467.55 0.00 13,815.07 13,815.07 17,169.77 21,462.21

Horseshoe pit, includes  
relocating horse shoe boards

EA 2.0000 3,782.51 666.67 0.00 0.00 4,449.17 4,449.17 5,529.56 6,911.95

Volleyball court, includes  
relocating court posts, includes  
sand

EA 1.0000 7,565.01 1,333.33 467.55 0.00 9,365.89 9,365.89 11,640.21 14,550.26

Landscaping LS 1.0000 19,746.12 10,304.50 83,022.52 0.00 113,073.13 141,494.79 175,853.84 219,817.30

Seeding SF 122,572.0000 915.32 590.42 8,474.27 0.00 9,980.00 12,488.54 15,521.12 19,401.40

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 122.5720 143.19 75.05 0.00 0.00 218.24 273.10 339.41 424.26

Seeding, mechanical seeding,  
215 lb/acre

ACR 2.8139 591.70 310.11 1,564.13 0.00 2,465.95 3,085.78 3,835.09 4,793.87

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 122.5720 95.80 125.30 6,622.32 0.00 6,843.42 8,563.55 10,643.03 13,303.79

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 122.5720 84.62 79.96 287.82 0.00 452.40 566.11 703.58 879.48

Plantings LS 1.0000 18,830.80 9,714.07 74,548.25 0.00 103,093.13 129,006.25 160,332.72 200,415.90

General planting, local  
varieties, trees, 5' - 6'

EA 300.0000 14,511.81 7,486.08 65,457.00 0.00 87,454.89 109,437.23 136,011.78 170,014.72

General planting, local  
varieties, shrubs, 2' - 3'

EA 250.0000 4,318.99 2,228.00 9,091.25 0.00 15,638.24 19,569.01 24,320.94 30,401.17

Irrigation LS 1.0000 18,510.99 0.00 17,075.97 0.00 35,586.95 44,531.96 55,345.62 69,182.02

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95
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Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 33,000.0000 13,050.56 0.00 9,943.23 0.00 22,993.79 28,773.42 35,760.44 44,700.55

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 550.0000 4,896.58 0.00 5,885.94 0.00 10,782.52 13,492.78 16,769.21 20,961.52

EAGLE COVE LS 1.0000 47,463.33 25,148.92 90,683.04 1,226.50 164,521.78 201,048.79 249,869.29 312,336.61

Demolition LS 1.0000 7,085.08 7,551.52 0.00 1,226.50 15,863.10 15,863.10 19,715.13 24,643.91

Clearing and Grubbing ACR 4.0000 4,021.97 5,433.45 0.00 0.00 9,455.42 9,455.42 11,751.47 14,689.34

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 4.0000 3,138.76 5,090.82 0.00 0.00 8,229.57 8,229.57 10,227.95 12,784.94

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 48.0000 883.21 342.63 0.00 0.00 1,225.85 1,225.85 1,523.52 1,904.40

Removals LS 1.0000 3,063.11 2,118.07 0.00 1,226.50 6,407.68 6,407.68 7,963.65 9,954.57

Demolish, remove pavement  
& curb, remove bituminous  
pavement, 3" thick, excludes  
hauling and disposal fees

SY 1,310.0000 2,480.24 1,538.13 0.00 0.00 4,018.38 4,018.38 4,994.16 6,242.70

Remove post and cable fence LF 84.0000 238.30 42.00 0.00 0.00 280.30 280.30 348.36 435.45

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 110.0000 57.01 31.84 0.00 0.00 88.86 88.86 110.43 138.04

(Note: Load demo material (110 CY asphalt trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 110.0000 287.55 506.10 0.00 0.00 793.65 793.65 986.37 1,232.96
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(Note: Haul demo material (110 CY asphalt trail).)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 110.0000 0.00 0.00 0.00 1,226.50 1,226.50 1,226.50 1,524.33 1,905.41

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 3,853.74 7,684.40 0.00 0.00 11,538.14 14,438.32 17,944.37 22,430.46

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 1,014.0000 501.26 1,058.13 0.00 0.00 1,559.40 1,951.36 2,425.21 3,031.51

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 1,014.0000 447.00 249.64 0.00 0.00 696.65 871.75 1,083.44 1,354.30

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 850.0000 417.31 821.81 0.00 0.00 1,239.12 1,550.58 1,927.10 2,408.88

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 850.0000 320.29 992.82 0.00 0.00 1,313.10 1,643.16 2,042.17 2,552.71

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 850.0000 363.47 767.25 0.00 0.00 1,130.72 1,414.93 1,758.52 2,198.15

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 0.0000 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

Fine grading, slopes, gentle,  
gentle, finish grading

SY 6,090.0000 368.36 243.38 0.00 0.00 611.74 765.50 951.39 1,189.24

Rock removal allowance HR 18.0000 1,436.04 3,551.37 0.00 0.00 4,987.41 6,241.03 7,756.54 9,695.67

Roads and Parking LS 1.0000 790.89 639.87 14,879.92 0.00 16,310.69 19,755.68 24,552.93 30,691.16

Gravel Surfacing SF 21,100.0000 520.95 639.87 12,544.77 0.00 13,705.60 17,150.58 21,315.25 26,644.06
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Base course drainage layers,  
aggregate base course, bank  
run gravel, spread &  
compacted, 8" deep

SY 2,344.4444 520.95 639.87 12,544.77 0.00 13,705.60 17,150.58 21,315.25 26,644.06

Miscellaneous LS 1.0000 269.94 0.00 2,335.15 0.00 2,605.09 2,605.09 3,237.68 4,047.10

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 29.0000 269.94 0.00 2,335.15 0.00 2,605.09 2,605.09 3,237.68 4,047.10

Trails LS 1.0000 3,103.62 966.29 10,162.05 0.00 14,231.96 17,809.26 22,133.86 27,667.33

Asphalt Trail SF 11,084.0000 3,103.62 966.29 10,162.05 0.00 14,231.96 17,809.26 22,133.86 27,667.33

(Note:  )

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 205.2593 412.04 85.03 0.00 0.00 497.06 622.00 773.04 966.30

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 205.2593 56.26 57.71 245.25 0.00 359.22 449.51 558.67 698.33

Sidewalks, driveways, and  
patios, side walks, asphaltic  
concrete, 2-1/2" thick,  
excludes base

SY 1,231.5556 2,635.33 823.56 9,916.79 0.00 13,375.68 16,737.74 20,802.15 26,002.69

Furnishings LS 1.0000 1,541.21 276.23 148.58 0.00 1,966.01 1,966.01 2,443.42 3,054.28

Relocate trash receptacles EA 1.0000 32.42 5.71 0.00 0.00 38.14 38.14 47.40 59.25

Relocate portable restroom EA 1.0000 378.25 66.67 0.00 0.00 444.92 444.92 552.96 691.20

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate post and cable fence LF 84.0000 635.46 112.00 0.00 0.00 747.46 747.46 928.97 1,161.21

Signs, guide and directional  
signs, reflectorized, 12" x 18",  
excludes posts

EA 2.0000 27.45 7.90 75.85 0.00 111.20 111.20 138.20 172.75

Signs, 12'-0", excludes posts,  
add to above for steel posts,  
galvanized, upright, bolted

EA 2.0000 13.73 3.95 72.73 0.00 90.40 90.40 112.36 140.45

Utilities LS 1.0000 9,081.78 1,986.36 6,007.19 0.00 17,075.33 21,676.99 26,940.80 33,676.00

Sanitary Sewer System LS 1.0000 9,081.78 1,986.36 6,007.19 0.00 17,075.33 21,676.99 26,940.80 33,676.00

Pipe and Fittings LF 1,800.0000 3,758.32 0.00 3,628.19 0.00 7,386.51 9,377.12 11,654.16 14,567.70
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Public Sanitary Utility  
Sewerage Piping, piping  
polyvinyl chloride pipe, B &  
S, 20' lengths, 4" diameter,  
SDR 35, excludes  
excavation or backfill

LF 1,800.0000 3,758.32 0.00 3,628.19 0.00 7,386.51 9,377.12 11,654.16 14,567.70

(Note: Assume that fittings/couplings are included in the unit cost.)

Excavation and Backfill LS 1.0000 5,323.46 1,986.36 2,379.00 0.00 9,688.82 12,299.87 15,286.64 19,108.30

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 1,000.0000 2,665.00 1,025.82 0.00 0.00 3,690.82 4,685.47 5,823.23 7,279.04

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 100.0000 111.41 79.81 2,268.66 0.00 2,459.88 3,122.80 3,881.11 4,851.38

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 900.0000 952.55 682.41 0.00 0.00 1,634.97 2,075.58 2,579.59 3,224.48

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 1,000.0000 1,566.31 198.31 0.00 0.00 1,764.61 2,240.16 2,784.14 3,480.18

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 18.0000 28.19 0.00 110.34 0.00 138.54 175.87 218.58 273.22

Landscaping LS 1.0000 11,653.80 6,044.25 49,604.42 0.00 67,302.46 84,219.37 104,670.28 130,837.85

Seeding SF 33,700.0000 251.66 162.33 2,329.92 0.00 2,743.91 3,433.60 4,267.38 5,334.23

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 33.7000 39.37 20.63 0.00 0.00 60.00 75.09 93.32 116.65

Seeding, mechanical seeding,  
215 lb/acre

ACR 0.7736 162.68 85.26 430.04 0.00 677.99 848.41 1,054.42 1,318.03

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 33.7000 26.34 34.45 1,820.74 0.00 1,881.53 2,354.47 2,926.20 3,657.75
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Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 33.7000 23.27 21.98 79.13 0.00 124.38 155.65 193.44 241.80

Plantings LS 1.0000 11,402.14 5,881.92 47,274.50 0.00 64,558.56 80,785.76 100,402.90 125,503.62

General planting, local  
varieties, trees, 5' - 6'

EA 200.0000 9,674.54 4,990.72 43,638.00 0.00 58,303.26 72,958.16 90,674.52 113,343.15

General planting, local  
varieties, shrubs, 2' - 3'

EA 100.0000 1,727.60 891.20 3,636.50 0.00 6,255.30 7,827.60 9,728.38 12,160.47

Irrigation LS 1.0000 10,353.20 0.00 9,880.89 0.00 20,234.09 25,320.06 31,468.50 39,335.63

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 18,000.0000 7,118.48 0.00 5,423.58 0.00 12,542.06 15,694.59 19,505.70 24,382.12

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 300.0000 2,670.86 0.00 3,210.51 0.00 5,881.37 7,359.70 9,146.84 11,433.55

DEER CREEK DAY USE AND  
BALLOON LAUNCH AREA

LS 1.0000 170,284.08 120,156.89 217,157.22 150,375.50 657,973.69 757,815.12 941,834.68 1,177,293.35

Demolition LS 1.0000 49,732.99 42,754.86 0.00 4,125.50 96,613.35 96,613.35 120,073.88 150,092.35

Clearing and Grubbing ACR 17.0000 17,093.38 23,092.16 0.00 0.00 40,185.54 40,185.54 49,943.76 62,429.70

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 17.0000 13,339.72 21,635.96 0.00 0.00 34,975.68 34,975.68 43,468.80 54,336.00

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 204.0000 3,753.66 1,456.20 0.00 0.00 5,209.86 5,209.86 6,474.96 8,093.70

Removals LS 1.0000 32,639.61 19,662.70 0.00 4,125.50 56,427.81 56,427.81 70,130.12 87,662.65

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 1,970.0000 10,092.49 6,258.90 0.00 0.00 16,351.39 16,351.39 20,321.98 25,402.47
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Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 7,720.0000 3,563.13 5,409.53 0.00 0.00 8,972.66 8,972.66 11,151.48 13,939.35

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Remove gravel surfacing SF 20,706.0000 1,199.92 1,873.30 0.00 0.00 3,073.21 3,073.21 3,819.48 4,774.35

(Note: Assume 6" gravel to remove and haul to state owned off-site storage area.)

Remove and store Deer  
Creek footbridge

EA 1.0000 3,782.51 666.67 0.00 0.00 4,449.17 4,449.17 5,529.56 6,911.95

Remove traffic posts to 12'-0"  
high

EA 40.0000 303.33 66.13 0.00 0.00 369.45 369.45 459.17 573.96

Demo existing restroom EA 1.0000 2,219.92 1,113.62 0.00 1,672.50 5,006.04 5,006.04 6,221.65 7,777.06

(Note: Assume area of structure is 650 SF.  Assume 12' height.  Assume 48 CY of material to dispose of at landfill.  Assume 1.5 TN/CY.)

Remove information kiosk EA 1.0000 283.69 50.00 0.00 0.00 333.69 333.69 414.72 518.40

Remove ballon garden, sign,  
and retaining wall

LS 1.0000 9,456.26 1,666.67 0.00 0.00 11,122.93 11,122.93 13,823.90 17,279.88

Remove wind sock EA 1.0000 162.11 28.57 0.00 0.00 190.68 190.68 236.98 296.23

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 220.0000 114.03 63.68 0.00 0.00 177.71 177.71 220.87 276.08

(Note: Load demo material (220 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 220.0000 575.11 1,012.19 0.00 0.00 1,587.30 1,587.30 1,972.74 2,465.93

(Note: Haul demo material, not including structures (220 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 1,357.4333 887.13 1,453.45 0.00 0.00 2,340.57 2,340.57 2,908.93 3,636.17

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)
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Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 220.0000 0.00 0.00 0.00 2,453.00 2,453.00 2,453.00 3,048.66 3,810.82

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 28,318.45 56,005.07 0.00 0.00 84,323.53 105,518.78 131,141.82 163,927.27

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 6,988.0000 3,454.47 7,292.15 0.00 0.00 10,746.62 13,447.86 16,713.39 20,891.73

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 6,988.0000 3,080.54 1,720.43 0.00 0.00 4,800.96 6,007.71 7,466.56 9,333.20

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 13,750.0000 6,750.62 13,293.93 0.00 0.00 20,044.55 25,082.87 31,173.72 38,967.15

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 13,750.0000 5,181.16 16,060.24 0.00 0.00 21,241.40 26,580.56 33,035.10 41,293.87

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 13,750.0000 5,879.60 12,411.42 0.00 0.00 18,291.02 22,888.58 28,446.60 35,558.25

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 0.0000 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

Fine grading, slopes, gentle,  
gentle, finish grading

SY 41,927.0000 2,536.03 1,675.53 0.00 0.00 4,211.56 5,270.17 6,549.92 8,187.39

Rock removal allowance HR 18.0000 1,436.04 3,551.37 0.00 0.00 4,987.41 6,241.03 7,756.54 9,695.67

Roads and Parking LS 1.0000 6,979.65 5,069.41 78,380.51 0.00 90,429.56 113,001.69 140,441.78 175,552.23

Asphalt Pavement TON 1,200.0000 6,172.24 4,995.69 78,027.25 0.00 89,195.18 111,614.96 138,718.32 173,397.90

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)
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Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 1,269.8413 308.53 452.44 0.00 0.00 760.98 952.25 1,183.49 1,479.36

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 1,269.8413 348.05 357.01 1,517.27 0.00 2,222.33 2,780.92 3,456.21 4,320.27

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 3,809.5238 1,043.91 1,809.11 0.00 0.00 2,853.02 3,570.15 4,437.08 5,546.35

(Note: No material cost since we are reusing milled material from existing pavement.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 3,809.5238 197.14 202.21 4,195.58 0.00 4,594.93 5,749.89 7,146.13 8,932.66

Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 600.0000 2,020.16 1,027.11 35,845.50 0.00 38,892.78 48,668.73 60,486.91 75,608.64

Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 600.0000 2,254.44 1,147.81 36,468.90 0.00 39,871.15 49,893.02 62,008.50 77,510.62

Pavement Markings LS 1.0000 179.11 73.71 353.26 0.00 606.08 758.42 942.59 1,178.24

Pavement markings, layout of  
pavement marking

LF 2,000.0000 50.06 21.23 0.00 0.00 71.29 89.21 110.87 138.59

Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 2,000.0000 129.04 52.49 353.26 0.00 534.79 669.21 831.72 1,039.65

Miscellaneous LS 1.0000 628.30 0.00 0.00 0.00 628.30 628.30 780.88 976.09

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 54.0000 628.30 0.00 0.00 0.00 628.30 628.30 780.88 976.09

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)
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Trails LS 1.0000 24,861.59 206.66 23,773.54 0.00 48,841.79 61,118.49 75,959.84 94,949.79

Concrete Trail SF 16,048.0000 24,861.59 206.66 23,773.54 0.00 48,841.79 61,118.49 75,959.84 94,949.79

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 297.1852 596.57 123.11 0.00 0.00 719.67 900.57 1,119.25 1,399.07

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 297.1852 81.46 83.55 355.09 0.00 520.10 650.83 808.87 1,011.09

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 16,048.0000 23,445.82 0.00 22,509.73 0.00 45,955.55 57,506.77 71,471.09 89,338.87

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 160.4800 737.74 0.00 908.73 0.00 1,646.47 2,060.32 2,560.62 3,200.78

Architecture LS 1.0000 453.90 80.00 0.00 146,250.00 146,783.90 146,783.90 182,427.30 228,034.13

New restroom building SF 650.0000 0.00 0.00 0.00 146,250.00 146,250.00 146,250.00 181,763.76 227,204.70

(Note: Restroom with water/sewer.  4 fixtures total.)

Relocate information kiosk EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Furnishings LS 1.0000 16,577.07 2,805.71 893.54 0.00 20,276.33 20,276.33 25,200.01 31,500.01

Relocate picnic tables EA 8.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate benches EA 1.0000 113.48 20.00 0.00 0.00 133.48 133.48 165.89 207.36

Drinking fountain, wall  
mounted, non-recessed, cast  
iron, enameled, low back,  
single bubbler, for connection  
to cold water supply

EA 1.0000 104.50 0.00 893.54 0.00 998.04 998.04 1,240.39 1,550.49

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate trash receptacles EA 1.0000 32.42 5.71 0.00 0.00 38.14 38.14 47.40 59.25

Relocate grills EA 8.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 40.0000 553.63 0.00 0.00 0.00 553.63 553.63 688.06 860.08

(Note: Relocation of existing signs.  No material costs.)
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Relocate wind sock EA 1.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Relocate ballon garden, sign,  
and retaining wall

LS 1.0000 14,184.40 2,500.00 0.00 0.00 16,684.40 16,684.40 20,735.85 25,919.82

Utilities LS 1.0000 17,169.13 5,135.81 20,281.37 0.00 42,586.30 54,062.97 67,191.03 83,988.79

Water Distribution LS 1.0000 1,888.55 551.77 2,858.32 0.00 5,298.63 6,726.57 8,359.98 10,449.97

Pipe and Fittings LF 500.0000 291.63 0.00 119.49 0.00 411.12 521.91 648.65 810.81

Public Water Utility  
Distribution Piping, polyvinyl  
chloride pressure pipe, 1",  
class 200, SDR 21, excludes  
excavation or backfill

LF 500.0000 291.63 0.00 119.49 0.00 411.12 521.91 648.65 810.81

(Note: Assume that fittings/couplings are included in the unit cost.)

Valves and Hydrants LS 1.0000 118.18 0.00 2,078.00 0.00 2,196.18 2,788.03 3,465.04 4,331.30

Hydrant, ground post type,  
all non-freeze, all bronze,  
aluminum casing guard,  
exposed head, 3/4" I.P.S.  
connection, 5 feet depth of  
bury

EA 2.0000 118.18 0.00 2,078.00 0.00 2,196.18 2,788.03 3,465.04 4,331.30

Excavation and Backfill LS 1.0000 1,478.74 551.77 660.83 0.00 2,691.34 3,416.63 4,246.29 5,307.86

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 277.7778 740.28 284.95 0.00 0.00 1,025.23 1,301.52 1,617.56 2,021.96

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 27.7778 30.95 22.17 630.18 0.00 683.30 867.44 1,078.08 1,347.61

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 250.0000 264.60 189.56 0.00 0.00 454.16 576.55 716.55 895.69

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 277.7778 435.08 55.09 0.00 0.00 490.17 622.27 773.37 966.72
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Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 5.0000 7.83 0.00 30.65 0.00 38.48 48.85 60.72 75.89

Sanitary Sewer System LS 1.0000 4,218.82 875.12 5,722.84 0.00 10,816.78 13,731.82 17,066.30 21,332.87

Pipe and Fittings LF 500.0000 1,043.98 0.00 1,007.83 0.00 2,051.81 2,604.76 3,237.27 4,046.58

Public Sanitary Utility  
Sewerage Piping, piping  
polyvinyl chloride pipe, B &  
S, 20' lengths, 4" diameter,  
SDR 35, excludes  
excavation or backfill

LF 500.0000 1,043.98 0.00 1,007.83 0.00 2,051.81 2,604.76 3,237.27 4,046.58

(Note: Assume that fittings/couplings are included in the unit cost.)

Manholes EA 2.0000 1,696.10 323.35 4,054.18 0.00 6,073.63 7,710.43 9,582.74 11,978.43

Storm Drainage Manholes,  
Frames, and Covers,  
concrete, precast, 4' I.D., 8'  
deep, excludes base,  
excavation, backfill, frame  
and cover

EA 2.0000 1,023.74 198.52 2,181.90 0.00 3,404.17 4,321.56 5,370.97 6,713.71

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 2.0000 187.71 41.33 509.11 0.00 738.15 937.07 1,164.62 1,455.78

Storm Drainage Manholes,  
Frames, and Covers,  
standard sizes, aluminum

EA 14.0000 105.40 0.00 334.56 0.00 439.95 558.52 694.14 867.68

Manhole frame and cover,  
cast iron, city type, 24"  
diameter x 375 lb.

EA 2.0000 191.54 42.17 519.50 0.00 753.21 956.20 1,188.39 1,485.49

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 2.0000 187.71 41.33 509.11 0.00 738.15 937.07 1,164.62 1,455.78

(Note: Manhole base.)

Excavation and Backfill LS 1.0000 1,478.74 551.77 660.83 0.00 2,691.34 3,416.63 4,246.29 5,307.86
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Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 277.7778 740.28 284.95 0.00 0.00 1,025.23 1,301.52 1,617.56 2,021.96

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 27.7778 30.95 22.17 630.18 0.00 683.30 867.44 1,078.08 1,347.61

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 250.0000 264.60 189.56 0.00 0.00 454.16 576.55 716.55 895.69

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 277.7778 435.08 55.09 0.00 0.00 490.17 622.27 773.37 966.72

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 5.0000 7.83 0.00 30.65 0.00 38.48 48.85 60.72 75.89

Storm Water System LS 1.0000 11,061.76 3,708.92 11,700.21 0.00 26,470.89 33,604.59 41,764.76 52,205.95

Pipe LF 500.0000 4,727.63 551.05 6,259.98 0.00 11,538.65 14,648.23 18,205.25 22,756.56

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP), 12" diameter, 6'  
lengths, class 3, excludes  
excavation or backfill,  
gaskets

LF 500.0000 4,727.63 551.05 6,259.98 0.00 11,538.65 14,648.23 18,205.25 22,756.56

Area Inlets LS 1.0000 4,855.39 2,606.11 4,779.40 0.00 12,240.90 15,539.72 19,313.22 24,141.53

Storm Water Inlet EA 2.0000 1,965.28 1,054.85 1,662.40 0.00 4,682.53 5,944.44 7,387.92 9,234.90

Storm Water Oil Separator  
Inlet

EA 1.0000 2,890.11 1,551.26 3,117.00 0.00 7,558.37 9,595.29 11,925.30 14,906.63

Excavation and Backfill LS 1.0000 1,478.74 551.77 660.83 0.00 2,691.34 3,416.63 4,246.29 5,307.86

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 277.7778 740.28 284.95 0.00 0.00 1,025.23 1,301.52 1,617.56 2,021.96

(Note: Assume 3' x 5' trench.)
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Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 27.7778 30.95 22.17 630.18 0.00 683.30 867.44 1,078.08 1,347.61

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 250.0000 264.60 189.56 0.00 0.00 454.16 576.55 716.55 895.69

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 277.7778 435.08 55.09 0.00 0.00 490.17 622.27 773.37 966.72

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 5.0000 7.83 0.00 30.65 0.00 38.48 48.85 60.72 75.89

Electrical and  
Telecommunications

LS 1.0000 3,486.61 240.20 2,734.13 0.00 6,460.94 8,202.11 10,193.82 12,742.28

Conduit and Wiring LF 500.0000 2,289.76 0.00 1,830.72 0.00 4,120.48 5,230.92 6,501.14 8,126.42

Electrical Underground Ducts  
and Manholes, PVC, with  
coupling, 1-1/2" diameter,  
schedule 40, installed by  
direct burial in slab or duct  
bank

LF 500.0000 968.19 0.00 914.32 0.00 1,882.51 2,389.83 2,970.15 3,712.68

Electrical Underground Ducts  
and Manholes, nylon  
polyethylene pull rope, 1/4"

LF 500.0000 203.32 0.00 93.51 0.00 296.83 376.82 468.33 585.41

Wire, copper, stranded, 600  
volt, #8, type THWN-THHN, in  
raceway

CLF 22.0000 1,118.26 0.00 822.89 0.00 1,941.14 2,464.27 3,062.66 3,828.33

Handholes EA 2.0000 833.95 110.29 872.76 0.00 1,817.00 2,306.67 2,866.79 3,583.49

Electrical Underground Ducts  
and Manholes, hand holes,  
precast concrete, with  
concrete cover, 2' x 2' x 3'  
deep, excludes excavation,  
backfill and cast in place  
concrete

EA 2.0000 833.95 110.29 872.76 0.00 1,817.00 2,306.67 2,866.79 3,583.49

(Note: Quantity assumed.)

Excavation and Backfill LS 1.0000 362.90 129.91 30.65 0.00 523.46 664.53 825.89 1,032.37
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Excavating, chain trencher,  
utility trench, common earth,  
40 H.P., 12" wide, 36" deep,  
chain trencher, operator  
riding, includes backfill

LF 500.0000 211.78 76.77 0.00 0.00 288.54 366.31 455.25 569.07

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 55.5556 57.82 42.12 0.00 0.00 99.95 126.88 157.69 197.12

Compaction, around  
structures and trenches, walk  
behind, vibrating plate

ECY 55.5556 85.59 11.02 0.00 0.00 96.61 122.65 152.43 190.54

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum foil  
core, detectable, 6", excludes  
excavation and backfill

CLF 5.0000 7.70 0.00 30.65 0.00 38.35 48.69 60.51 75.64

Landscaping LS 1.0000 13,983.05 7,859.17 82,652.25 0.00 104,494.47 130,759.83 162,512.12 203,140.15

Seeding SF 669,500.0000 4,999.55 3,224.93 46,287.25 0.00 54,511.73 68,213.60 84,777.85 105,972.32

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 669.5000 782.13 409.92 0.00 0.00 1,192.05 1,491.67 1,853.90 2,317.37

Seeding, mechanical seeding,  
215 lb/acre

ACR 15.3696 3,231.94 1,693.87 8,543.43 0.00 13,469.24 16,854.82 20,947.65 26,184.57

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 669.5000 523.26 684.39 36,171.75 0.00 37,379.40 46,774.95 58,133.27 72,666.59

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 669.5000 462.21 436.76 1,572.08 0.00 2,471.05 3,092.17 3,843.03 4,803.79

Plantings LS 1.0000 8,983.50 4,634.24 36,365.00 0.00 49,982.74 62,546.22 77,734.27 97,167.83

General planting, local  
varieties, trees, 5' - 6'

EA 150.0000 7,255.91 3,743.04 32,728.50 0.00 43,727.44 54,718.62 68,005.89 85,007.36

General planting, local  
varieties, shrubs, 2' - 3'

EA 100.0000 1,727.60 891.20 3,636.50 0.00 6,255.30 7,827.60 9,728.38 12,160.47

Irrigation LS 1.0000 8,721.64 0.00 8,441.88 0.00 17,163.52 21,477.67 26,693.08 33,366.35

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 15,000.0000 5,932.07 0.00 4,519.65 0.00 10,451.72 13,078.83 16,254.75 20,318.43
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(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 250.0000 2,225.72 0.00 2,675.43 0.00 4,901.15 6,133.08 7,622.37 9,527.96

SWIM BEACH LS 1.0000 924,369.40 1,538,658.32 1,055,486.53 699,589.00 4,218,103.25 4,977,433.23 6,186,098.90 7,732,623.62

Demolition LS 1.0000 82,509.61 95,872.32 0.00 9,589.00 187,970.93 187,970.93 233,615.74 292,019.68

Clearing and Grubbing ACR 25.0000 25,137.33 33,959.06 0.00 0.00 59,096.38 59,096.38 73,446.71 91,808.38

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 25.0000 19,617.23 31,817.60 0.00 0.00 51,434.83 51,434.83 63,924.70 79,905.88

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 300.0000 5,520.09 2,141.46 0.00 0.00 7,661.55 7,661.55 9,522.00 11,902.50

Removals LS 1.0000 57,372.28 61,913.26 0.00 9,589.00 128,874.55 128,874.55 160,169.04 200,211.30

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 2,344.0000 12,008.52 7,447.14 0.00 0.00 19,455.66 19,455.66 24,180.06 30,225.08

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 49,254.0000 22,732.94 34,513.07 0.00 0.00 57,246.01 57,246.01 71,147.01 88,933.76

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 500'  
haul

SY 5,555.0000 1,792.72 3,784.31 0.00 0.00 5,577.04 5,577.04 6,931.30 8,664.13

Remove traffic posts to 12'-0"  
high

EA 80.0000 606.66 132.25 0.00 0.00 738.91 738.91 918.34 1,147.92

Remove information kiosk EA 2.0000 567.38 100.00 0.00 0.00 667.38 667.38 829.43 1,036.79

Demo existing swim beach  
buildings

EA 3.0000 9,426.12 4,728.60 0.00 6,690.00 20,844.72 20,844.72 25,906.42 32,383.03

Remove chain link fence LF 929.0000 3,513.95 619.33 0.00 0.00 4,133.28 4,133.28 5,136.96 6,421.20
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Remove post and rail fence LF 44.0000 249.65 44.00 0.00 0.00 293.65 293.65 364.95 456.19

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 260.0000 134.76 75.26 0.00 0.00 210.02 210.02 261.02 326.28

(Note: Load demo material (260 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 260.0000 679.67 1,196.23 0.00 0.00 1,875.90 1,875.90 2,331.42 2,914.28

(Note: Haul demo material, not including structures (260 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 8,660.4950 5,659.91 9,273.07 0.00 0.00 14,932.98 14,932.98 18,559.15 23,198.93

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 260.0000 0.00 0.00 0.00 2,899.00 2,899.00 2,899.00 3,602.96 4,503.70

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 559,078.29 1,369,957.06 0.00 0.00 1,929,035.35 2,413,910.73 3,000,078.51 3,750,098.14

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 13,243.0000 6,546.59 13,819.40 0.00 0.00 20,365.99 25,485.11 31,673.64 39,592.05

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 13,243.0000 5,837.94 3,260.39 0.00 0.00 9,098.33 11,385.25 14,149.93 17,687.41

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 331,830.0000 162,913.25 320,823.59 0.00 0.00 483,736.84 605,327.19 752,318.25 940,397.81
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Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 331,830.0000 125,037.35 387,583.32 0.00 0.00 512,620.66 641,471.15 797,239.02 996,548.77

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 331,830.0000 141,892.91 299,525.93 0.00 0.00 441,418.84 552,372.29 686,504.36 858,130.45

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 285,658.0000 107,639.21 333,653.60 0.00 0.00 441,292.81 552,214.58 686,308.36 857,885.45

Fine grading, slopes, gentle,  
gentle, finish grading

SY 104,799.0000 6,338.96 4,188.09 0.00 0.00 10,527.05 13,173.09 16,371.90 20,464.87

Rock removal allowance HR 36.0000 2,872.08 7,102.75 0.00 0.00 9,974.83 12,482.06 15,513.07 19,391.34

Roads and Parking LS 1.0000 36,259.19 25,715.59 393,668.85 0.00 455,643.63 569,265.95 707,500.29 884,375.36

Asphalt Pavement TON 6,000.0000 30,861.18 24,978.46 390,136.25 0.00 445,975.90 558,074.79 693,591.60 866,989.49

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 6,349.2063 1,542.66 2,262.22 0.00 0.00 3,804.88 4,761.27 5,917.44 7,396.80

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 6,349.2063 1,740.26 1,785.03 7,586.35 0.00 11,111.64 13,904.62 17,281.06 21,601.33

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 19,047.6190 5,219.55 9,045.56 0.00 0.00 14,265.11 17,850.74 22,185.42 27,731.77

(Note: No material cost since we are reusing milled material from existing pavement.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 19,047.6190 985.68 1,011.04 20,977.90 0.00 22,974.63 28,749.45 35,730.65 44,663.31

Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 3,000.0000 10,100.82 5,135.57 179,227.50 0.00 194,463.89 243,343.63 302,434.55 378,043.19
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Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 3,000.0000 11,272.21 5,739.04 182,344.50 0.00 199,355.75 249,465.09 310,042.48 387,553.10

Pavement Markings LS 1.0000 1,791.07 737.13 3,532.60 0.00 6,060.80 7,584.22 9,425.90 11,782.37

Pavement markings, layout of  
pavement marking

LF 20,000.0000 500.64 212.26 0.00 0.00 712.90 892.10 1,108.72 1,385.90

Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 20,000.0000 1,290.43 524.87 3,532.60 0.00 5,347.90 6,692.13 8,317.17 10,396.46

Miscellaneous LS 1.0000 3,606.93 0.00 0.00 0.00 3,606.93 3,606.93 4,482.80 5,603.50

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 310.0000 3,606.93 0.00 0.00 0.00 3,606.93 3,606.93 4,482.80 5,603.50

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)

Trails LS 1.0000 33,710.63 280.21 32,235.32 0.00 66,226.16 82,872.53 102,996.39 128,745.48

Concrete Trail SF 21,760.0000 33,710.63 280.21 32,235.32 0.00 66,226.16 82,872.53 102,996.39 128,745.48

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 402.9630 808.90 166.92 0.00 0.00 975.83 1,221.11 1,517.63 1,897.04

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 402.9630 110.45 113.29 481.48 0.00 705.22 882.48 1,096.77 1,370.96

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 21,760.0000 31,790.95 0.00 30,521.66 0.00 62,312.61 77,975.29 96,909.96 121,137.45

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 217.6000 1,000.33 0.00 1,232.17 0.00 2,232.50 2,793.65 3,472.03 4,340.04

Architecture LS 1.0000 28,134.19 278.06 28,434.83 690,000.00 746,847.08 760,867.56 945,628.35 1,182,035.43

New shower/restroom building SF 1,600.0000 0.00 0.00 0.00 400,000.00 400,000.00 400,000.00 497,131.64 621,414.55

(Note: Restroom with water/sewer and shower facilities.)

New concession building SF 650.0000 0.00 0.00 0.00 162,500.00 162,500.00 162,500.00 201,959.73 252,449.66
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New first aid station SF 510.0000 0.00 0.00 0.00 127,500.00 127,500.00 127,500.00 158,460.71 198,075.89

Relocate information kiosk EA 2.0000 907.80 160.00 0.00 0.00 1,067.80 1,067.80 1,327.09 1,658.87

Concrete plaza SF 15,000.0000 27,226.39 118.06 28,434.83 0.00 55,779.28 69,799.76 86,749.17 108,436.46

Furnishings LS 1.0000 8,286.16 1,976.56 6,406.47 0.00 16,669.19 16,669.19 20,716.95 25,896.19

Relocate picnic tables EA 12.0000 680.85 120.00 0.00 0.00 800.85 800.85 995.32 1,244.15

Relocate benches EA 7.0000 794.33 140.00 0.00 0.00 934.33 934.33 1,161.21 1,451.51

Relocate dumpsters EA 4.0000 1,815.60 320.00 0.00 0.00 2,135.60 2,135.60 2,654.19 3,317.74

Relocate trash receptacles EA 10.0000 324.21 57.14 0.00 0.00 381.36 381.36 473.96 592.45

Metal parking bumpers, pipe  
bollards, conc filled/painted, 8'  
L x 4' D hole, 6" diam.

EA 6.0000 227.50 49.59 3,584.55 0.00 3,861.64 3,861.64 4,799.36 5,999.20

Relocate grills EA 8.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 80.0000 1,107.25 0.00 0.00 0.00 1,107.25 1,107.25 1,376.13 1,720.16

(Note: Relocation of existing signs.  No material costs.)

Signs, guide and directional  
signs, reflectorized, 12" x 18",  
excludes posts

EA 12.0000 164.71 47.38 455.08 0.00 667.17 667.17 829.18 1,036.48

Signs, 12'-0", excludes posts,  
add to above for steel posts,  
galvanized, upright, bolted

EA 12.0000 82.36 23.69 436.38 0.00 542.43 542.43 674.14 842.68

Wood fences & gates, fence,  
open rail fence, split rails, No. 1  
cedar, 2 rail, 3' high, includes  
post and post hole

LF 44.0000 174.81 75.54 0.00 0.00 250.35 250.35 311.14 388.93

(Note: Relocate existing fencing.  No material cost.)

Fence, chain link industrial,  
galvanized steel, 6 ga. wire, 2"  
posts @ 10' OC,, 6' high,  
includes excavation, &  
concrete

LF 929.0000 2,460.62 1,063.22 1,930.46 0.00 5,454.31 5,454.31 6,778.77 8,473.46

(Note: Relocate existing fencing.  Only include material costs for concrete.)

Recreational Facilities LS 1.0000 3,427.98 11,114.81 295,857.33 0.00 310,400.12 310,400.12 385,774.31 482,217.88

Import beach sand and spread CY 19,240.0000 3,427.98 11,114.81 295,857.33 0.00 310,400.12 310,400.12 385,774.31 482,217.88
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Utilities LS 1.0000 56,148.77 14,248.89 71,592.70 0.00 141,990.36 180,255.63 224,026.94 280,033.68

Water Distribution LS 1.0000 7,199.66 2,207.06 5,199.27 0.00 14,606.00 18,542.20 23,044.78 28,805.98

Pipe and Fittings LF 2,000.0000 1,166.53 0.00 477.94 0.00 1,644.47 2,087.64 2,594.59 3,243.23

Public Water Utility  
Distribution Piping, polyvinyl  
chloride pressure pipe, 1",  
class 200, SDR 21, excludes  
excavation or backfill

LF 2,000.0000 1,166.53 0.00 477.94 0.00 1,644.47 2,087.64 2,594.59 3,243.23

(Note: Assume that fittings/couplings are included in the unit cost.)

Valves and Hydrants LS 1.0000 118.18 0.00 2,078.00 0.00 2,196.18 2,788.03 3,465.04 4,331.30

Hydrant, ground post type,  
all non-freeze, all bronze,  
aluminum casing guard,  
exposed head, 3/4" I.P.S.  
connection, 5 feet depth of  
bury

EA 2.0000 118.18 0.00 2,078.00 0.00 2,196.18 2,788.03 3,465.04 4,331.30

Excavation and Backfill LS 1.0000 5,914.95 2,207.06 2,643.33 0.00 10,765.35 13,666.53 16,985.16 21,231.45

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 1,111.1111 2,961.11 1,139.80 0.00 0.00 4,100.91 5,206.07 6,470.26 8,087.82

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 111.1111 123.79 88.68 2,520.73 0.00 2,733.20 3,469.78 4,312.34 5,390.42

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 1,000.0000 1,058.39 758.23 0.00 0.00 1,816.63 2,306.20 2,866.21 3,582.76

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 1,111.1111 1,740.34 220.34 0.00 0.00 1,960.68 2,489.07 3,093.49 3,866.86

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 20.0000 31.33 0.00 122.60 0.00 153.93 195.41 242.86 303.58

Sanitary Sewer System LS 1.0000 13,483.07 2,853.77 14,783.01 0.00 31,119.85 39,506.40 49,099.71 61,374.64

Pipe and Fittings LF 2,000.0000 4,175.92 0.00 4,031.32 0.00 8,207.24 10,419.02 12,949.06 16,186.33
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Public Sanitary Utility  
Sewerage Piping, piping  
polyvinyl chloride pipe, B &  
S, 20' lengths, 4" diameter,  
SDR 35, excludes  
excavation or backfill

LF 2,000.0000 4,175.92 0.00 4,031.32 0.00 8,207.24 10,419.02 12,949.06 16,186.33

(Note: Assume that fittings/couplings are included in the unit cost.)

Manholes EA 4.0000 3,392.20 646.71 8,108.36 0.00 12,147.27 15,420.86 19,165.49 23,956.86

Storm Drainage Manholes,  
Frames, and Covers,  
concrete, precast, 4' I.D., 8'  
deep, excludes base,  
excavation, backfill, frame  
and cover

EA 4.0000 2,047.49 397.05 4,363.80 0.00 6,808.34 8,643.13 10,741.93 13,427.42

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 4.0000 375.42 82.66 1,018.22 0.00 1,476.30 1,874.15 2,329.25 2,911.56

Storm Drainage Manholes,  
Frames, and Covers,  
standard sizes, aluminum

EA 28.0000 210.79 0.00 669.12 0.00 879.91 1,117.04 1,388.28 1,735.36

Manhole frame and cover,  
cast iron, city type, 24"  
diameter x 375 lb.

EA 4.0000 383.08 84.34 1,039.00 0.00 1,506.43 1,912.40 2,376.78 2,970.98

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 4.0000 375.42 82.66 1,018.22 0.00 1,476.30 1,874.15 2,329.25 2,911.56

(Note: Manhole base.)

Excavation and Backfill LS 1.0000 5,914.95 2,207.06 2,643.33 0.00 10,765.35 13,666.53 16,985.16 21,231.45

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 1,111.1111 2,961.11 1,139.80 0.00 0.00 4,100.91 5,206.07 6,470.26 8,087.82

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 111.1111 123.79 88.68 2,520.73 0.00 2,733.20 3,469.78 4,312.34 5,390.42
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Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 1,000.0000 1,058.39 758.23 0.00 0.00 1,816.63 2,306.20 2,866.21 3,582.76

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 1,111.1111 1,740.34 220.34 0.00 0.00 1,960.68 2,489.07 3,093.49 3,866.86

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 20.0000 31.33 0.00 122.60 0.00 153.93 195.41 242.86 303.58

Natural Gas Distribution LS 1.0000 14,325.15 2,297.64 29,041.20 0.00 45,663.99 57,970.07 72,046.89 90,058.62

Pipe and Fittings LF 2,000.0000 8,179.88 90.58 25,351.60 0.00 33,622.06 42,682.94 53,047.60 66,309.50

Natural Gas Piping, steel  
pipe, tar coated and  
wrapped, plain end natural  
gas distribution, 2" diameter,  
schedule 40, excludes  
excavation or backfill

LF 2,000.0000 8,179.88 90.58 25,351.60 0.00 33,622.06 42,682.94 53,047.60 66,309.50

Valves and Hydrants LS 1.0000 230.31 0.00 1,046.27 0.00 1,276.58 1,620.61 2,014.14 2,517.68

Natural Gas Metering,  
pressure regulator valves,  
iron and bronze, 2" diameter

EA 2.0000 75.20 0.00 519.50 0.00 594.70 754.97 938.30 1,172.87

Natural Gas Metering,  
lubricated semi-steel plug  
valve, 2" diameter

EA 3.0000 155.11 0.00 526.77 0.00 681.88 865.64 1,075.84 1,344.80

Excavation and Backfill LS 1.0000 5,914.95 2,207.06 2,643.33 0.00 10,765.35 13,666.53 16,985.16 21,231.45

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 1,111.1111 2,961.11 1,139.80 0.00 0.00 4,100.91 5,206.07 6,470.26 8,087.82

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 111.1111 123.79 88.68 2,520.73 0.00 2,733.20 3,469.78 4,312.34 5,390.42

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 1,000.0000 1,058.39 758.23 0.00 0.00 1,816.63 2,306.20 2,866.21 3,582.76
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Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 1,111.1111 1,740.34 220.34 0.00 0.00 1,960.68 2,489.07 3,093.49 3,866.86

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 20.0000 31.33 0.00 122.60 0.00 153.93 195.41 242.86 303.58

Storm Water System LS 1.0000 21,140.89 6,890.42 22,569.22 0.00 50,600.52 64,236.95 79,835.55 99,794.44

Pipe LF 1,000.0000 9,455.27 1,102.09 12,519.95 0.00 23,077.31 29,296.46 36,410.49 45,513.12

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP), 12" diameter, 6'  
lengths, class 3, excludes  
excavation or backfill,  
gaskets

LF 1,000.0000 9,455.27 1,102.09 12,519.95 0.00 23,077.31 29,296.46 36,410.49 45,513.12

Area Inlets LS 1.0000 8,728.14 4,684.79 8,727.60 0.00 22,140.53 28,107.23 34,932.48 43,665.60

Storm Water Inlet EA 3.0000 2,947.91 1,582.28 2,493.60 0.00 7,023.80 8,916.65 11,081.88 13,852.34

Storm Water Oil Separator  
Inlet

EA 2.0000 5,780.23 3,102.51 6,234.00 0.00 15,116.74 19,190.58 23,850.61 29,813.26

Excavation and Backfill LS 1.0000 2,957.48 1,103.53 1,321.67 0.00 5,382.68 6,833.26 8,492.58 10,615.72

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 555.5556 1,480.55 569.90 0.00 0.00 2,050.46 2,603.04 3,235.13 4,043.91

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 55.5556 61.89 44.34 1,260.36 0.00 1,366.60 1,734.89 2,156.17 2,695.21

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 500.0000 529.20 379.12 0.00 0.00 908.31 1,153.10 1,433.10 1,791.38

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 555.5556 870.17 110.17 0.00 0.00 980.34 1,244.54 1,546.74 1,933.43
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Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 10.0000 15.66 0.00 61.30 0.00 76.96 97.71 121.43 151.79

Electrical and  
Telecommunications

LS 1.0000 15,597.89 740.22 15,491.91 0.00 31,830.01 40,407.95 50,220.17 62,775.22

Conduit and Wiring LF 2,000.0000 11,227.20 0.00 8,013.18 0.00 19,240.38 24,425.51 30,356.74 37,945.92

Electrical Underground Ducts  
and Manholes, PVC, with  
coupling, 1-1/2" diameter,  
schedule 40, installed by  
direct burial in slab or duct  
bank

LF 2,000.0000 3,872.75 0.00 3,657.28 0.00 7,530.03 9,559.31 11,880.59 14,850.74

Electrical Underground Ducts  
and Manholes, nylon  
polyethylene pull rope, 1/4"

LF 2,000.0000 813.28 0.00 374.04 0.00 1,187.32 1,507.29 1,873.30 2,341.63

Wire, copper, stranded, 600  
volt, #8, type THWN-THHN, in  
raceway

CLF 88.0000 4,473.03 0.00 3,291.55 0.00 7,764.58 9,857.07 12,250.65 15,313.32

Telephone cable, #24 AWG,  
25 pair, in conduit

MLF 1.1000 2,068.15 0.00 690.31 0.00 2,758.46 3,501.84 4,352.19 5,440.24

Handholes EA 4.0000 1,667.89 220.58 1,745.52 0.00 3,634.00 4,613.33 5,733.58 7,166.98

Electrical Underground Ducts  
and Manholes, hand holes,  
precast concrete, with  
concrete cover, 2' x 2' x 3'  
deep, excludes excavation,  
backfill and cast in place  
concrete

EA 4.0000 1,667.89 220.58 1,745.52 0.00 3,634.00 4,613.33 5,733.58 7,166.98

(Note: Quantity assumed.)

Transformers LS 1.0000 1,251.20 0.00 5,610.60 0.00 6,861.80 8,711.00 10,826.28 13,532.85

Transformer, dry-type, single  
phase 240/480 V primary  
120/240 V secondary, 75 kVA

EA 1.0000 1,251.20 0.00 5,610.60 0.00 6,861.80 8,711.00 10,826.28 13,532.85

Excavation and Backfill LS 1.0000 1,451.60 519.64 122.60 0.00 2,093.84 2,658.11 3,303.57 4,129.47
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Excavating, chain trencher,  
utility trench, common earth,  
40 H.P., 12" wide, 36" deep,  
chain trencher, operator  
riding, includes backfill

LF 2,000.0000 847.11 307.07 0.00 0.00 1,154.18 1,465.22 1,821.02 2,276.27

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 222.2222 231.30 168.50 0.00 0.00 399.79 507.53 630.78 788.47

Compaction, around  
structures and trenches, walk  
behind, vibrating plate

ECY 222.2222 342.38 44.07 0.00 0.00 386.45 490.59 609.72 762.15

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum foil  
core, detectable, 6", excludes  
excavation and backfill

CLF 20.0000 30.81 0.00 122.60 0.00 153.42 194.76 242.05 302.57

Landscaping LS 1.0000 34,357.79 18,474.59 159,506.25 0.00 212,338.64 265,711.31 330,233.76 412,792.19

Seeding SF 773,127.0000 6,370.73 4,037.16 54,047.75 0.00 64,455.64 80,656.98 100,242.84 125,303.55

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 773.1270 903.19 473.36 0.00 0.00 1,376.55 1,722.56 2,140.85 2,676.06

Seeding, mechanical seeding,  
215 lb/acre

ACR 16.2560 3,418.33 1,791.56 9,036.14 0.00 14,246.03 17,826.86 22,155.75 27,694.68

(Note: Dryland grasses)

Seeding, mechanical seeding,  
44 lb/M.S.Y.

SY 7,222.0000 911.19 477.56 1,425.70 0.00 2,814.44 3,521.87 4,377.09 5,471.36

(Note: Irrigated grasses.)

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 773.1270 604.25 790.32 41,770.51 0.00 43,165.08 54,014.90 67,131.29 83,914.11

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 773.1270 533.76 504.36 1,815.41 0.00 2,853.53 3,570.78 4,437.87 5,547.33

Plantings LS 1.0000 27,987.07 14,437.43 105,458.50 0.00 147,883.00 185,054.34 229,990.92 287,488.65

General planting, local  
varieties, trees, 5' - 6'

EA 400.0000 19,349.08 9,981.43 87,276.00 0.00 116,606.52 145,916.31 181,349.04 226,686.30

General planting, local  
varieties, shrubs, 2' - 3'

EA 500.0000 8,637.98 4,456.00 18,182.50 0.00 31,276.48 39,138.02 48,641.88 60,802.35

Irrigation LS 1.0000 66,858.91 0.00 52,292.87 0.00 119,151.78 149,101.34 185,307.49 231,634.36
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Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 120,000.0000 47,456.56 0.00 36,157.20 0.00 83,613.76 104,630.62 130,037.98 162,547.47

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
impact rotor pop-up full/part  
commercial circle sprinklers,  
spaced 48' - 76'@ 45-85 PsI,  
excludes piping, excavation  
and backfill

EA 400.0000 10,825.90 0.00 5,257.34 0.00 16,083.24 20,125.87 25,013.02 31,266.27

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 900.0000 8,012.59 0.00 9,631.53 0.00 17,644.12 22,079.09 27,440.53 34,300.66

JAMISON LS 1.0000 164,764.06 88,873.62 347,128.54 278,958.25 879,724.47 1,012,377.93 1,258,212.76 1,572,765.95

Demolition LS 1.0000 34,253.99 38,348.79 0.00 3,958.25 76,561.03 76,561.03 95,152.28 118,940.35

Clearing and Grubbing ACR 16.0000 16,087.89 21,733.80 0.00 0.00 37,821.69 37,821.69 47,005.89 58,757.37

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 16.0000 12,555.03 20,363.26 0.00 0.00 32,918.29 32,918.29 40,911.81 51,139.76

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 192.0000 3,532.86 1,370.54 0.00 0.00 4,903.39 4,903.39 6,094.08 7,617.60

Removals LS 1.0000 18,166.10 16,614.99 0.00 3,958.25 38,739.34 38,739.34 48,146.38 60,182.98

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 1,842.0000 9,436.73 5,852.23 0.00 0.00 15,288.96 15,288.96 19,001.57 23,751.96

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 9,652.0000 4,454.83 6,763.31 0.00 0.00 11,218.15 11,218.15 13,942.24 17,427.80
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(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Remove traffic posts to 12'-0"  
high

EA 40.0000 303.33 66.13 0.00 0.00 369.45 369.45 459.17 573.96

Demo existing restroom EA 1.0000 2,219.92 1,113.62 0.00 1,672.50 5,006.04 5,006.04 6,221.65 7,777.06

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 205.0000 106.25 59.34 0.00 0.00 165.59 165.59 205.81 257.26

(Note: Load demo material (205 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 205.0000 535.90 943.18 0.00 0.00 1,479.08 1,479.08 1,838.24 2,297.80

(Note: Haul demo material, not including structures (205 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 1,697.1433 1,109.14 1,817.19 0.00 0.00 2,926.32 2,926.32 3,636.92 4,546.15

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 205.0000 0.00 0.00 0.00 2,285.75 2,285.75 2,285.75 2,840.80 3,551.00

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 13,761.62 20,034.55 0.00 0.00 33,796.16 42,291.04 52,560.54 65,700.67

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 7,962.0000 3,935.96 8,308.54 0.00 0.00 12,244.51 15,322.24 19,042.93 23,803.66

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 7,962.0000 3,509.91 1,960.22 0.00 0.00 5,470.13 6,845.08 8,507.27 10,634.08
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Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 1,000.0000 490.95 966.83 0.00 0.00 1,457.79 1,824.21 2,267.18 2,833.97

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 1,000.0000 376.81 1,168.02 0.00 0.00 1,544.83 1,933.13 2,402.55 3,003.19

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 1,000.0000 427.61 902.65 0.00 0.00 1,330.26 1,664.62 2,068.84 2,586.05

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 880.0000 331.59 1,027.86 0.00 0.00 1,359.45 1,701.16 2,114.25 2,642.81

Fine grading, slopes, gentle,  
gentle, finish grading

SY 53,776.0000 3,252.74 2,149.05 0.00 0.00 5,401.79 6,759.57 8,400.99 10,501.24

Rock removal allowance HR 18.0000 1,436.04 3,551.37 0.00 0.00 4,987.41 6,241.03 7,756.54 9,695.67

Roads and Parking LS 1.0000 7,966.36 5,802.11 89,824.51 0.00 103,592.97 129,453.33 160,888.36 201,110.45

Asphalt Pavement TON 1,376.0000 7,077.50 5,728.39 89,471.25 0.00 102,277.14 127,985.15 159,063.67 198,829.59

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 1,456.0847 353.78 518.80 0.00 0.00 872.59 1,091.92 1,357.07 1,696.33

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 1,456.0847 399.10 409.37 1,739.80 0.00 2,548.27 3,188.79 3,963.12 4,953.90

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 4,368.2540 1,197.02 2,074.45 0.00 0.00 3,271.47 4,093.77 5,087.86 6,359.82

(Note: No material cost since we are reusing milled material from existing pavement.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 4,368.2540 226.05 231.87 4,810.93 0.00 5,268.85 6,593.21 8,194.23 10,242.79
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Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 688.0000 2,316.45 1,177.76 41,102.84 0.00 44,597.05 55,806.81 69,358.32 86,697.90

Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 688.0000 2,585.09 1,316.15 41,817.67 0.00 45,718.92 57,210.66 71,103.07 88,878.84

Pavement Markings LS 1.0000 179.11 73.71 353.26 0.00 606.08 758.42 942.59 1,178.24

Pavement markings, layout of  
pavement marking

LF 2,000.0000 50.06 21.23 0.00 0.00 71.29 89.21 110.87 138.59

Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 2,000.0000 129.04 52.49 353.26 0.00 534.79 669.21 831.72 1,039.65

Miscellaneous LS 1.0000 709.75 0.00 0.00 0.00 709.75 709.75 882.10 1,102.62

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 61.0000 709.75 0.00 0.00 0.00 709.75 709.75 882.10 1,102.62

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)

Trails LS 1.0000 19,408.40 161.33 18,559.01 0.00 38,128.74 47,712.64 59,298.66 74,123.32

Concrete Trail SF 12,528.0000 19,408.40 161.33 18,559.01 0.00 38,128.74 47,712.64 59,298.66 74,123.32

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 232.0000 465.71 96.10 0.00 0.00 561.82 703.04 873.75 1,092.19

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 232.0000 63.59 65.22 277.21 0.00 406.02 508.07 631.45 789.31

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 12,528.0000 18,303.17 0.00 17,572.40 0.00 35,875.57 44,893.12 55,794.48 69,743.10
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Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 125.2800 575.92 0.00 709.40 0.00 1,285.33 1,608.40 1,998.97 2,498.71

Architecture LS 1.0000 0.00 0.00 0.00 275,000.00 275,000.00 275,000.00 341,778.00 427,222.51

New restroom building SF 1,100.0000 0.00 0.00 0.00 275,000.00 275,000.00 275,000.00 341,778.00 427,222.51

(Note: Restroom with water/sewer.  4 fixtures total.)

Furnishings LS 1.0000 1,607.33 185.71 0.00 0.00 1,793.04 1,793.04 2,228.44 2,785.55

Relocate picnic tables EA 4.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Relocate benches EA 1.0000 113.48 20.00 0.00 0.00 133.48 133.48 165.89 207.36

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate trash receptacles EA 1.0000 32.42 5.71 0.00 0.00 38.14 38.14 47.40 59.25

Relocate grills EA 4.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 40.0000 553.63 0.00 0.00 0.00 553.63 553.63 688.06 860.08

(Note: Relocation of existing signs.  No material costs.)

Utilities LS 1.0000 8,754.15 1,839.62 11,910.14 0.00 22,503.92 28,568.54 35,505.81 44,382.27

Water Distribution LS 1.0000 1,770.37 551.77 780.32 0.00 3,102.46 3,938.54 4,894.94 6,118.67

Pipe and Fittings LF 500.0000 291.63 0.00 119.49 0.00 411.12 521.91 648.65 810.81

Public Water Utility  
Distribution Piping, polyvinyl  
chloride pressure pipe, 1",  
class 200, SDR 21, excludes  
excavation or backfill

LF 500.0000 291.63 0.00 119.49 0.00 411.12 521.91 648.65 810.81

(Note: Assume that fittings/couplings are included in the unit cost.)

Excavation and Backfill LS 1.0000 1,478.74 551.77 660.83 0.00 2,691.34 3,416.63 4,246.29 5,307.86

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 277.7778 740.28 284.95 0.00 0.00 1,025.23 1,301.52 1,617.56 2,021.96

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 27.7778 30.95 22.17 630.18 0.00 683.30 867.44 1,078.08 1,347.61
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Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 250.0000 264.60 189.56 0.00 0.00 454.16 576.55 716.55 895.69

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 277.7778 435.08 55.09 0.00 0.00 490.17 622.27 773.37 966.72

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 5.0000 7.83 0.00 30.65 0.00 38.48 48.85 60.72 75.89

Sanitary Sewer System LS 1.0000 3,370.77 713.44 3,695.75 0.00 7,779.96 9,876.60 12,274.93 15,343.66

Pipe and Fittings LF 500.0000 1,043.98 0.00 1,007.83 0.00 2,051.81 2,604.76 3,237.27 4,046.58

Public Sanitary Utility  
Sewerage Piping, piping  
polyvinyl chloride pipe, B &  
S, 20' lengths, 4" diameter,  
SDR 35, excludes  
excavation or backfill

LF 500.0000 1,043.98 0.00 1,007.83 0.00 2,051.81 2,604.76 3,237.27 4,046.58

(Note: Assume that fittings/couplings are included in the unit cost.)

Manholes EA 1.0000 848.05 161.68 2,027.09 0.00 3,036.82 3,855.21 4,791.37 5,989.22

Storm Drainage Manholes,  
Frames, and Covers,  
concrete, precast, 4' I.D., 8'  
deep, excludes base,  
excavation, backfill, frame  
and cover

EA 1.0000 511.87 99.26 1,090.95 0.00 1,702.08 2,160.78 2,685.48 3,356.85

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 1.0000 93.86 20.66 254.56 0.00 369.07 468.54 582.31 727.89

Storm Drainage Manholes,  
Frames, and Covers,  
standard sizes, aluminum

EA 7.0000 52.70 0.00 167.28 0.00 219.98 279.26 347.07 433.84

Manhole frame and cover,  
cast iron, city type, 24"  
diameter x 375 lb.

EA 1.0000 95.77 21.09 259.75 0.00 376.61 478.10 594.20 742.74

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 1.0000 93.86 20.66 254.56 0.00 369.07 468.54 582.31 727.89
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(Note: Manhole base.)

Excavation and Backfill LS 1.0000 1,478.74 551.77 660.83 0.00 2,691.34 3,416.63 4,246.29 5,307.86

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 277.7778 740.28 284.95 0.00 0.00 1,025.23 1,301.52 1,617.56 2,021.96

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 27.7778 30.95 22.17 630.18 0.00 683.30 867.44 1,078.08 1,347.61

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 250.0000 264.60 189.56 0.00 0.00 454.16 576.55 716.55 895.69

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 277.7778 435.08 55.09 0.00 0.00 490.17 622.27 773.37 966.72

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 5.0000 7.83 0.00 30.65 0.00 38.48 48.85 60.72 75.89

Natural Gas Distribution LS 1.0000 3,613.01 574.41 7,434.07 0.00 11,621.50 14,753.40 18,335.95 22,919.94

Pipe and Fittings LF 500.0000 2,044.97 22.64 6,337.90 0.00 8,405.52 10,670.73 13,261.90 16,577.37

Natural Gas Piping, steel  
pipe, tar coated and  
wrapped, plain end natural  
gas distribution, 2" diameter,  
schedule 40, excludes  
excavation or backfill

LF 500.0000 2,044.97 22.64 6,337.90 0.00 8,405.52 10,670.73 13,261.90 16,577.37

Valves and Hydrants LS 1.0000 89.30 0.00 435.34 0.00 524.64 666.03 827.76 1,034.70

Natural Gas Metering,  
pressure regulator valves,  
iron and bronze, 2" diameter

EA 1.0000 37.60 0.00 259.75 0.00 297.35 377.49 469.15 586.44

Natural Gas Metering,  
lubricated semi-steel plug  
valve, 2" diameter

EA 1.0000 51.70 0.00 175.59 0.00 227.29 288.55 358.61 448.27

Excavation and Backfill LS 1.0000 1,478.74 551.77 660.83 0.00 2,691.34 3,416.63 4,246.29 5,307.86
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Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 277.7778 740.28 284.95 0.00 0.00 1,025.23 1,301.52 1,617.56 2,021.96

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 27.7778 30.95 22.17 630.18 0.00 683.30 867.44 1,078.08 1,347.61

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 250.0000 264.60 189.56 0.00 0.00 454.16 576.55 716.55 895.69

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 277.7778 435.08 55.09 0.00 0.00 490.17 622.27 773.37 966.72

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 5.0000 7.83 0.00 30.65 0.00 38.48 48.85 60.72 75.89

Electrical and  
Telecommunications

LS 1.0000 3,486.61 240.20 2,734.13 0.00 6,460.94 8,202.11 10,193.82 12,742.28

Conduit and Wiring LF 500.0000 2,289.76 0.00 1,830.72 0.00 4,120.48 5,230.92 6,501.14 8,126.42

Electrical Underground Ducts  
and Manholes, PVC, with  
coupling, 1-1/2" diameter,  
schedule 40, installed by  
direct burial in slab or duct  
bank

LF 500.0000 968.19 0.00 914.32 0.00 1,882.51 2,389.83 2,970.15 3,712.68

Electrical Underground Ducts  
and Manholes, nylon  
polyethylene pull rope, 1/4"

LF 500.0000 203.32 0.00 93.51 0.00 296.83 376.82 468.33 585.41

Wire, copper, stranded, 600  
volt, #8, type THWN-THHN, in  
raceway

CLF 22.0000 1,118.26 0.00 822.89 0.00 1,941.14 2,464.27 3,062.66 3,828.33

Handholes EA 2.0000 833.95 110.29 872.76 0.00 1,817.00 2,306.67 2,866.79 3,583.49
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Electrical Underground Ducts  
and Manholes, hand holes,  
precast concrete, with  
concrete cover, 2' x 2' x 3'  
deep, excludes excavation,  
backfill and cast in place  
concrete

EA 2.0000 833.95 110.29 872.76 0.00 1,817.00 2,306.67 2,866.79 3,583.49

(Note: Quantity assumed.)

Excavation and Backfill LS 1.0000 362.90 129.91 30.65 0.00 523.46 664.53 825.89 1,032.37

Excavating, chain trencher,  
utility trench, common earth,  
40 H.P., 12" wide, 36" deep,  
chain trencher, operator  
riding, includes backfill

LF 500.0000 211.78 76.77 0.00 0.00 288.54 366.31 455.25 569.07

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 55.5556 57.82 42.12 0.00 0.00 99.95 126.88 157.69 197.12

Compaction, around  
structures and trenches, walk  
behind, vibrating plate

ECY 55.5556 85.59 11.02 0.00 0.00 96.61 122.65 152.43 190.54

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum foil  
core, detectable, 6", excludes  
excavation and backfill

CLF 5.0000 7.70 0.00 30.65 0.00 38.35 48.69 60.51 75.64

Landscaping LS 1.0000 42,330.59 22,261.31 194,073.65 0.00 258,665.56 323,682.81 402,282.41 502,853.02

Seeding SF 440,157.0000 3,286.91 2,120.20 30,431.15 0.00 35,838.27 44,846.45 55,736.47 69,670.59

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 440.1570 514.20 269.50 0.00 0.00 783.70 980.69 1,218.83 1,523.54

Seeding, mechanical seeding,  
215 lb/acre

ACR 10.1046 2,124.81 1,113.62 5,616.80 0.00 8,855.23 11,081.05 13,771.85 17,214.82

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 440.1570 344.01 449.95 23,780.80 0.00 24,574.76 30,751.79 38,219.22 47,774.02

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 440.1570 303.88 287.14 1,033.55 0.00 1,624.57 2,032.92 2,526.57 3,158.21

Plantings LS 1.0000 39,043.69 20,141.11 163,642.50 0.00 222,827.29 278,836.36 346,545.95 433,182.43

General planting, local  
varieties, trees, 5' - 6'

EA 700.0000 33,860.90 17,467.51 152,733.00 0.00 204,061.41 255,353.55 317,360.82 396,701.02
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General planting, local  
varieties, shrubs, 2' - 3'

EA 300.0000 5,182.79 2,673.60 10,909.50 0.00 18,765.89 23,482.81 29,185.13 36,481.41

Irrigation LS 1.0000 33,195.01 0.00 30,027.10 0.00 63,222.11 79,113.40 98,324.43 122,905.54

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 60,000.0000 23,728.28 0.00 18,078.60 0.00 41,806.88 52,315.31 65,018.99 81,273.74

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 1,000.0000 8,902.88 0.00 10,701.70 0.00 19,604.58 24,532.32 30,489.48 38,111.85

CATFISH FLATS - AREAS 1  
AND 2

LS 1.0000 184,785.55 131,228.52 247,698.17 280,987.55 844,699.78 947,005.07 1,176,965.47 1,471,206.84

Demolition LS 1.0000 61,270.22 70,441.19 0.00 5,987.55 137,698.96 137,698.96 171,136.27 213,920.34

Clearing and Grubbing ACR 35.0000 35,192.26 47,542.68 0.00 0.00 82,734.94 82,734.94 102,825.39 128,531.74

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 35.0000 27,464.13 44,544.63 0.00 0.00 72,008.76 72,008.76 89,494.59 111,868.23

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 420.0000 7,728.13 2,998.05 0.00 0.00 10,726.18 10,726.18 13,330.80 16,663.51

Removals LS 1.0000 26,077.96 22,898.51 0.00 5,987.55 54,964.02 54,964.02 68,310.88 85,388.60

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 1,675.0000 8,581.18 5,321.65 0.00 0.00 13,902.83 13,902.83 17,278.84 21,598.55

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 13,636.0000 6,293.63 9,554.96 0.00 0.00 15,848.59 15,848.59 19,697.09 24,621.37

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Demo existing restroom EA 1.0000 2,219.92 1,113.62 0.00 1,672.50 5,006.04 5,006.04 6,221.65 7,777.06
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Demo existing shelter  
structure

EA 2.0000 6,830.52 3,426.52 0.00 2,230.00 12,487.04 12,487.04 15,519.26 19,399.07

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 187.0000 96.92 54.13 0.00 0.00 151.05 151.05 187.74 234.67

(Note: Load demo material (187 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 187.0000 488.84 860.36 0.00 0.00 1,349.21 1,349.21 1,676.83 2,096.04

(Note: Haul demo material, not including structures (187 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 2,397.6633 1,566.95 2,567.26 0.00 0.00 4,134.21 4,134.21 5,138.11 6,422.64

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 187.0000 0.00 0.00 0.00 2,085.05 2,085.05 2,085.05 2,591.36 3,239.20

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 21,800.20 41,269.19 0.00 0.00 63,069.40 78,922.29 98,086.92 122,608.66

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 6,476.0000 3,201.37 6,757.86 0.00 0.00 9,959.23 12,462.55 15,488.82 19,361.03

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 6,476.0000 2,854.83 1,594.37 0.00 0.00 4,449.20 5,567.54 6,919.50 8,649.37
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Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 7,513.0000 3,688.54 7,263.80 0.00 0.00 10,952.34 13,705.28 17,033.32 21,291.65

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 7,513.0000 2,830.98 8,775.32 0.00 0.00 11,606.30 14,523.62 18,050.38 22,562.97

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 7,513.0000 3,212.61 6,781.60 0.00 0.00 9,994.21 12,506.32 15,543.22 19,429.03

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 1,000.0000 376.81 1,168.02 0.00 0.00 1,544.83 1,933.13 2,402.55 3,003.19

Fine grading, slopes, gentle,  
gentle, finish grading

SY 45,679.0000 2,762.98 1,825.47 0.00 0.00 4,588.45 5,741.79 7,136.06 8,920.07

Rock removal allowance HR 36.0000 2,872.08 7,102.75 0.00 0.00 9,974.83 12,482.06 15,513.07 19,391.34

Roads and Parking LS 1.0000 11,549.95 8,533.08 132,479.40 0.00 152,562.44 190,678.94 236,981.33 296,226.67

Asphalt Pavement TON 2,032.0000 10,451.65 8,459.37 132,126.14 0.00 151,037.17 189,001.33 234,896.35 293,620.44

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 2,150.2646 522.45 766.14 0.00 0.00 1,288.59 1,612.48 2,004.04 2,505.05

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 2,150.2646 589.37 604.53 2,569.24 0.00 3,763.14 4,709.03 5,852.52 7,315.65

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 6,450.7937 1,767.69 3,063.43 0.00 0.00 4,831.12 6,045.45 7,513.46 9,391.83

(Note: No material cost since we are reusing milled material from existing pavement.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 6,450.7937 333.82 342.41 7,104.52 0.00 7,780.74 9,736.48 12,100.78 15,125.98
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Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 1,016.0000 3,420.81 1,739.25 60,698.38 0.00 65,858.44 82,412.38 102,424.50 128,030.63

Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 1,016.0000 3,817.52 1,943.62 61,754.00 0.00 67,515.15 84,485.51 105,001.05 131,251.32

Pavement Markings LS 1.0000 179.11 73.71 353.26 0.00 606.08 758.42 942.59 1,178.24

Pavement markings, layout of  
pavement marking

LF 2,000.0000 50.06 21.23 0.00 0.00 71.29 89.21 110.87 138.59

Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 2,000.0000 129.04 52.49 353.26 0.00 534.79 669.21 831.72 1,039.65

Miscellaneous LS 1.0000 919.19 0.00 0.00 0.00 919.19 919.19 1,142.39 1,427.99

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 79.0000 919.19 0.00 0.00 0.00 919.19 919.19 1,142.39 1,427.99

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)

Trails LS 1.0000 32,942.22 273.83 31,500.54 0.00 64,716.59 80,983.52 100,648.68 125,810.84

Concrete Trail SF 21,264.0000 32,942.22 273.83 31,500.54 0.00 64,716.59 80,983.52 100,648.68 125,810.84

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 393.7778 790.47 163.12 0.00 0.00 953.59 1,193.28 1,483.04 1,853.80

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 393.7778 107.93 110.71 470.51 0.00 689.14 862.36 1,071.77 1,339.71

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 21,264.0000 31,066.30 0.00 29,825.95 0.00 60,892.25 76,197.91 94,700.98 118,376.22
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Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 212.6400 977.52 0.00 1,204.08 0.00 2,181.61 2,729.97 3,392.89 4,241.11

Architecture LS 1.0000 16,872.56 2,415.96 8,489.36 275,000.00 302,777.88 302,777.88 376,301.17 470,376.46

Group Picnic Area 1 LS 1.0000 8,441.92 1,214.81 4,378.45 275,000.00 289,035.17 289,035.17 359,221.32 449,026.65

Concrete block, foundation  
wall, trowel cut joints, normal  
weight, solid, 2000 psi, 8" x 8"  
x 16", includes mortar and  
horizontal joint reinforcing  
every other course, excludes  
scaffolding, grout and vertical  
reinforcing

SF 630.0000 2,057.49 0.00 2,323.72 0.00 4,381.21 4,381.21 5,445.10 6,806.37

New restroom building SF 1,100.0000 0.00 0.00 0.00 275,000.00 275,000.00 275,000.00 341,778.00 427,222.51

(Note: Restroom with water/sewer.  4 fixtures total.)

Relocate day use shelter EA 1.0000 5,673.76 1,000.00 0.00 0.00 6,673.76 6,673.76 8,294.34 10,367.93

Base course drainage layers,  
aggregate base course, bank  
run gravel, spread &  
compacted, 8" deep

SY 384.0000 86.55 104.81 2,054.73 0.00 2,246.09 2,246.09 2,791.50 3,489.38

Relocate picnic tables EA 10.0000 567.38 100.00 0.00 0.00 667.38 667.38 829.43 1,036.79

Relocate grills EA 1.0000 56.74 10.00 0.00 0.00 66.74 66.74 82.94 103.68

Group Picnic Area 2 LS 1.0000 8,430.65 1,201.16 4,110.91 0.00 13,742.71 13,742.71 17,079.84 21,349.80

Concrete block, foundation  
wall, trowel cut joints, normal  
weight, solid, 2000 psi, 8" x 8"  
x 16", includes mortar and  
horizontal joint reinforcing  
every other course, excludes  
scaffolding, grout and vertical  
reinforcing

SF 630.0000 2,057.49 0.00 2,323.72 0.00 4,381.21 4,381.21 5,445.10 6,806.37

Relocate day use shelter EA 1.0000 5,673.76 1,000.00 0.00 0.00 6,673.76 6,673.76 8,294.34 10,367.93

Base course drainage layers,  
aggregate base course, bank  
run gravel, spread &  
compacted, 8" deep

SY 334.0000 75.28 91.16 1,787.18 0.00 1,953.63 1,953.63 2,428.03 3,035.03

Relocate picnic tables EA 10.0000 567.38 100.00 0.00 0.00 667.38 667.38 829.43 1,036.79

Relocate grills EA 1.0000 56.74 10.00 0.00 0.00 66.74 66.74 82.94 103.68
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Furnishings LS 1.0000 883.49 155.71 0.00 0.00 1,039.20 1,039.20 1,291.55 1,614.43

Relocate picnic tables EA 5.0000 283.69 50.00 0.00 0.00 333.69 333.69 414.72 518.40

Relocate benches EA 1.0000 113.48 20.00 0.00 0.00 133.48 133.48 165.89 207.36

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate trash receptacles EA 1.0000 32.42 5.71 0.00 0.00 38.14 38.14 47.40 59.25

Utilities LS 1.0000 18,849.62 4,027.06 23,109.85 0.00 45,986.54 58,379.54 72,555.79 90,694.74

Water Distribution LS 1.0000 4,248.89 1,324.24 1,872.76 0.00 7,445.89 9,452.50 11,747.85 14,684.81

Pipe and Fittings LF 1,200.0000 699.92 0.00 286.76 0.00 986.68 1,252.59 1,556.75 1,945.94

Public Water Utility  
Distribution Piping, polyvinyl  
chloride pressure pipe, 1",  
class 200, SDR 21, excludes  
excavation or backfill

LF 1,200.0000 699.92 0.00 286.76 0.00 986.68 1,252.59 1,556.75 1,945.94

(Note: Assume that fittings/couplings are included in the unit cost.)

Excavation and Backfill LS 1.0000 3,548.97 1,324.24 1,586.00 0.00 6,459.21 8,199.92 10,191.09 12,738.87

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 666.6667 1,776.66 683.88 0.00 0.00 2,460.55 3,123.64 3,882.16 4,852.69

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 66.6667 74.27 53.21 1,512.44 0.00 1,639.92 2,081.87 2,587.40 3,234.25

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 600.0000 635.04 454.94 0.00 0.00 1,089.98 1,383.72 1,719.72 2,149.66

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 666.6667 1,044.20 132.21 0.00 0.00 1,176.41 1,493.44 1,856.09 2,320.12

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 12.0000 18.80 0.00 73.56 0.00 92.36 117.25 145.72 182.15

Sanitary Sewer System LS 1.0000 6,054.52 1,324.24 4,004.79 0.00 11,383.55 14,451.33 17,960.53 22,450.66

Pipe and Fittings LF 1,200.0000 2,505.55 0.00 2,418.79 0.00 4,924.34 6,251.41 7,769.44 9,711.80
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Public Sanitary Utility  
Sewerage Piping, piping  
polyvinyl chloride pipe, B &  
S, 20' lengths, 4" diameter,  
SDR 35, excludes  
excavation or backfill

LF 1,200.0000 2,505.55 0.00 2,418.79 0.00 4,924.34 6,251.41 7,769.44 9,711.80

(Note: Assume that fittings/couplings are included in the unit cost.)

Excavation and Backfill LS 1.0000 3,548.97 1,324.24 1,586.00 0.00 6,459.21 8,199.92 10,191.09 12,738.87

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 666.6667 1,776.66 683.88 0.00 0.00 2,460.55 3,123.64 3,882.16 4,852.69

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 66.6667 74.27 53.21 1,512.44 0.00 1,639.92 2,081.87 2,587.40 3,234.25

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 600.0000 635.04 454.94 0.00 0.00 1,089.98 1,383.72 1,719.72 2,149.66

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 666.6667 1,044.20 132.21 0.00 0.00 1,176.41 1,493.44 1,856.09 2,320.12

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 12.0000 18.80 0.00 73.56 0.00 92.36 117.25 145.72 182.15

Natural Gas Distribution LS 1.0000 8,546.21 1,378.58 17,232.30 0.00 27,157.09 34,475.71 42,847.42 53,559.27

Pipe and Fittings LF 1,200.0000 4,907.93 54.35 15,210.96 0.00 20,173.24 25,609.76 31,828.56 39,785.70

Natural Gas Piping, steel  
pipe, tar coated and  
wrapped, plain end natural  
gas distribution, 2" diameter,  
schedule 40, excludes  
excavation or backfill

LF 1,200.0000 4,907.93 54.35 15,210.96 0.00 20,173.24 25,609.76 31,828.56 39,785.70

Valves and Hydrants LS 1.0000 89.30 0.00 435.34 0.00 524.64 666.03 827.76 1,034.70

Natural Gas Metering,  
pressure regulator valves,  
iron and bronze, 2" diameter

EA 1.0000 37.60 0.00 259.75 0.00 297.35 377.49 469.15 586.44
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Natural Gas Metering,  
lubricated semi-steel plug  
valve, 2" diameter

EA 1.0000 51.70 0.00 175.59 0.00 227.29 288.55 358.61 448.27

Excavation and Backfill LS 1.0000 3,548.97 1,324.24 1,586.00 0.00 6,459.21 8,199.92 10,191.09 12,738.87

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 666.6667 1,776.66 683.88 0.00 0.00 2,460.55 3,123.64 3,882.16 4,852.69

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 66.6667 74.27 53.21 1,512.44 0.00 1,639.92 2,081.87 2,587.40 3,234.25

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 600.0000 635.04 454.94 0.00 0.00 1,089.98 1,383.72 1,719.72 2,149.66

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 666.6667 1,044.20 132.21 0.00 0.00 1,176.41 1,493.44 1,856.09 2,320.12

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 12.0000 18.80 0.00 73.56 0.00 92.36 117.25 145.72 182.15

Electrical and  
Telecommunications

LS 1.0000 8,451.53 422.07 10,950.64 0.00 19,824.25 25,166.73 31,277.94 39,097.43

Conduit and Wiring LF 1,200.0000 5,495.43 0.00 4,393.72 0.00 9,889.15 12,554.20 15,602.73 19,503.41

Electrical Underground Ducts  
and Manholes, PVC, with  
coupling, 1-1/2" diameter,  
schedule 40, installed by  
direct burial in slab or duct  
bank

LF 1,200.0000 2,323.65 0.00 2,194.37 0.00 4,518.02 5,735.59 7,128.35 8,910.44

Electrical Underground Ducts  
and Manholes, nylon  
polyethylene pull rope, 1/4"

LF 1,200.0000 487.97 0.00 224.42 0.00 712.39 904.37 1,123.98 1,404.98

Wire, copper, stranded, 600  
volt, #8, type THWN-THHN, in  
raceway

CLF 52.8000 2,683.82 0.00 1,974.93 0.00 4,658.75 5,914.24 7,350.39 9,187.99

Handholes EA 2.0000 833.95 110.29 872.76 0.00 1,817.00 2,306.67 2,866.79 3,583.49

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1



Print Date Thu 14 July 2011 U.S. Army Corps of Engineers Time 09:42:59
Eff. Date 7/13/2011 Project : ci13175_Chatfield_Reallocation_Study_Feasibility_Estimate

ci13175 Chatfield Dam Reallocation Study RECREATIONAL MITIGATION Page 58

Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

Electrical Underground Ducts  
and Manholes, hand holes,  
precast concrete, with  
concrete cover, 2' x 2' x 3'  
deep, excludes excavation,  
backfill and cast in place  
concrete

EA 2.0000 833.95 110.29 872.76 0.00 1,817.00 2,306.67 2,866.79 3,583.49

(Note: Quantity assumed.)

Transformers LS 1.0000 1,251.20 0.00 5,610.60 0.00 6,861.80 8,711.00 10,826.28 13,532.85

Transformer, dry-type, single  
phase 240/480 V primary  
120/240 V secondary, 75 kVA

EA 1.0000 1,251.20 0.00 5,610.60 0.00 6,861.80 8,711.00 10,826.28 13,532.85

Excavation and Backfill LS 1.0000 870.96 311.78 73.56 0.00 1,256.30 1,594.87 1,982.14 2,477.68

Excavating, chain trencher,  
utility trench, common earth,  
40 H.P., 12" wide, 36" deep,  
chain trencher, operator  
riding, includes backfill

LF 1,200.0000 508.26 184.24 0.00 0.00 692.51 879.13 1,092.61 1,365.76

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 133.3333 138.78 101.10 0.00 0.00 239.88 304.52 378.47 473.08

Compaction, around  
structures and trenches, walk  
behind, vibrating plate

ECY 133.3333 205.43 26.44 0.00 0.00 231.87 294.36 365.83 457.29

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum foil  
core, detectable, 6", excludes  
excavation and backfill

CLF 12.0000 18.49 0.00 73.56 0.00 92.05 116.86 145.23 181.54

Landscaping LS 1.0000 6,707.23 3,690.41 35,604.52 0.00 46,002.16 57,565.10 71,543.58 89,429.48

Seeding SF 238,843.0000 1,783.58 1,150.49 16,512.90 0.00 19,446.97 24,335.09 30,244.36 37,805.45

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 238.8430 279.02 146.24 0.00 0.00 425.26 532.15 661.37 826.72

Seeding, mechanical seeding,  
215 lb/acre

ACR 5.4831 1,152.99 604.28 3,047.85 0.00 4,805.13 6,012.93 7,473.04 9,341.30

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 238.8430 186.67 244.16 12,904.21 0.00 13,335.04 16,686.88 20,738.95 25,923.68
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Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 238.8430 164.89 155.81 560.84 0.00 881.54 1,103.12 1,371.00 1,713.74

Plantings LS 1.0000 4,923.65 2,539.92 19,091.63 0.00 26,555.19 33,230.01 41,299.23 51,624.03

General planting, local  
varieties, trees, 5' - 6'

EA 75.0000 3,627.95 1,871.52 16,364.25 0.00 21,863.72 27,359.31 34,002.94 42,503.68

General planting, local  
varieties, shrubs, 2' - 3'

EA 75.0000 1,295.70 668.40 2,727.38 0.00 4,691.47 5,870.70 7,296.28 9,120.35

Irrigation LS 1.0000 5,458.52 0.00 5,563.85 0.00 11,022.37 13,792.91 17,142.23 21,427.79

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 9,000.0000 3,559.24 0.00 2,711.79 0.00 6,271.03 7,847.30 9,752.85 12,191.06

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 150.0000 1,335.43 0.00 1,605.26 0.00 2,940.69 3,679.85 4,573.42 5,716.78

FOX RUN LS 1.0000 58,951.98 23,056.28 47,708.37 1,482.95 131,199.57 150,298.07 186,794.82 233,493.52

Demolition LS 1.0000 13,451.66 10,204.21 0.00 1,482.95 25,138.82 25,138.82 31,243.25 39,054.07

Clearing and Grubbing ACR 5.0000 5,027.47 6,791.81 0.00 0.00 11,819.28 11,819.28 14,689.34 18,361.68

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 5.0000 3,923.45 6,363.52 0.00 0.00 10,286.97 10,286.97 12,784.94 15,981.18

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 60.0000 1,104.02 428.29 0.00 0.00 1,532.31 1,532.31 1,904.40 2,380.50

Removals LS 1.0000 8,424.19 3,412.40 0.00 1,482.95 13,319.54 13,319.54 16,553.91 20,692.39

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 296.0000 1,516.43 940.42 0.00 0.00 2,456.86 2,456.86 3,053.45 3,816.82
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Demo existing shelter  
structure

EA 1.0000 3,415.26 1,713.26 0.00 1,115.00 6,243.52 6,243.52 7,759.63 9,699.54

Remove horse shoe boards EA 4.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Remove volleyball court posts EA 2.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Remove chain link fence LF 716.0000 2,708.27 477.33 0.00 0.00 3,185.61 3,185.61 3,959.17 4,948.96

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 33.0000 17.10 9.55 0.00 0.00 26.66 26.66 33.13 41.41

(Note: Load demo material (33 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 33.0000 86.27 151.83 0.00 0.00 238.10 238.10 295.91 369.89

(Note: Haul demo material, not including structures (33 CY concrete trail).)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 33.0000 0.00 0.00 0.00 367.95 367.95 367.95 457.30 571.62

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 2,306.09 5,351.40 0.00 0.00 7,657.49 9,582.25 11,909.10 14,886.37

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 200.0000 98.87 208.70 0.00 0.00 307.57 384.88 478.35 597.93

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 200.0000 88.17 49.24 0.00 0.00 137.41 171.94 213.70 267.12

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 500.0000 245.48 483.42 0.00 0.00 728.89 912.10 1,133.59 1,416.99
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Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 500.0000 188.41 584.01 0.00 0.00 772.41 966.57 1,201.28 1,501.60

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 500.0000 213.80 451.32 0.00 0.00 665.13 832.31 1,034.42 1,293.03

Fine grading, slopes, gentle,  
gentle, finish grading

SY 584.0000 35.32 23.34 0.00 0.00 58.66 73.41 91.23 114.04

Rock removal allowance HR 18.0000 1,436.04 3,551.37 0.00 0.00 4,987.41 6,241.03 7,756.54 9,695.67

Trails LS 1.0000 1,859.04 15.45 1,777.68 0.00 3,652.18 4,570.18 5,679.95 7,099.93

Concrete Trail SF 1,200.0000 1,859.04 15.45 1,777.68 0.00 3,652.18 4,570.18 5,679.95 7,099.93

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 22.2222 44.61 9.21 0.00 0.00 53.81 67.34 83.69 104.62

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 22.2222 6.09 6.25 26.55 0.00 38.89 48.67 60.48 75.60

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 1,200.0000 1,753.18 0.00 1,683.18 0.00 3,436.36 4,300.11 5,344.30 6,680.37

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 12.0000 55.17 0.00 67.95 0.00 123.12 154.06 191.47 239.34

Architecture LS 1.0000 8,706.69 1,261.47 4,378.45 0.00 14,346.61 14,346.61 17,830.39 22,287.99

Group Picnic Area 1 LS 1.0000 8,706.69 1,261.47 4,378.45 0.00 14,346.61 14,346.61 17,830.39 22,287.99

Concrete block, foundation  
wall, trowel cut joints, normal  
weight, solid, 2000 psi, 8" x 8"  
x 16", includes mortar and  
horizontal joint reinforcing  
every other course, excludes  
scaffolding, grout and vertical  
reinforcing

SF 630.0000 2,057.49 0.00 2,323.72 0.00 4,381.21 4,381.21 5,445.10 6,806.37

Relocate day use shelter EA 1.0000 5,673.76 1,000.00 0.00 0.00 6,673.76 6,673.76 8,294.34 10,367.93

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1



Print Date Thu 14 July 2011 U.S. Army Corps of Engineers Time 09:42:59
Eff. Date 7/13/2011 Project : ci13175_Chatfield_Reallocation_Study_Feasibility_Estimate

ci13175 Chatfield Dam Reallocation Study RECREATIONAL MITIGATION Page 62

Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

Base course drainage layers,  
aggregate base course, bank  
run gravel, spread &  
compacted, 8" deep

SY 384.0000 86.55 104.81 2,054.73 0.00 2,246.09 2,246.09 2,791.50 3,489.38

Relocate picnic tables EA 8.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate grills EA 1.0000 56.74 10.00 0.00 0.00 66.74 66.74 82.94 103.68

Relocate portable restroom EA 1.0000 378.25 66.67 0.00 0.00 444.92 444.92 552.96 691.20

Furnishings LS 1.0000 2,518.15 940.49 1,859.29 0.00 5,317.92 5,317.92 6,609.27 8,261.59

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate trash receptacles EA 2.0000 64.84 11.43 0.00 0.00 76.27 76.27 94.79 118.49

Signs, guide and directional  
signs, reflectorized, 12" x 18",  
excludes posts

EA 5.0000 68.63 19.74 189.62 0.00 277.99 277.99 345.49 431.87

Signs, 12'-0", excludes posts,  
add to above for steel posts,  
galvanized, upright, bolted

EA 5.0000 34.32 9.87 181.83 0.00 226.01 226.01 280.89 351.12

Fence, chain link industrial,  
galvanized steel, 6 ga. wire, 2"  
posts @ 10' OC,, 6' high,  
includes excavation, &  
concrete

LF 716.0000 1,896.45 819.45 1,487.85 0.00 4,203.75 4,203.75 5,224.54 6,530.68

(Note: Relocate existing fencing.  Only include material costs for concrete.)

Recreational Facilities LS 1.0000 11,347.52 2,000.00 467.55 0.00 13,815.07 13,815.07 17,169.77 21,462.21

Volleyball court, includes  
relocating court posts, includes  
sand

EA 1.0000 7,565.01 1,333.33 467.55 0.00 9,365.89 9,365.89 11,640.21 14,550.26

Horseshoe pit, includes  
relocating horse shoe boards

EA 2.0000 3,782.51 666.67 0.00 0.00 4,449.17 4,449.17 5,529.56 6,911.95

Utilities LS 1.0000 14,888.88 2,412.52 29,830.02 0.00 47,131.43 59,832.97 74,362.15 92,952.69

Natural Gas Distribution LS 1.0000 14,888.88 2,412.52 29,830.02 0.00 47,131.43 59,832.97 74,362.15 92,952.69

Pipe and Fittings LF 2,100.0000 8,588.88 95.11 26,619.18 0.00 35,303.16 44,817.08 55,699.98 69,624.97

Natural Gas Piping, steel  
pipe, tar coated and  
wrapped, plain end natural  
gas distribution, 2" diameter,  
schedule 40, excludes  
excavation or backfill

LF 2,100.0000 8,588.88 95.11 26,619.18 0.00 35,303.16 44,817.08 55,699.98 69,624.97

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1



Print Date Thu 14 July 2011 U.S. Army Corps of Engineers Time 09:42:59
Eff. Date 7/13/2011 Project : ci13175_Chatfield_Reallocation_Study_Feasibility_Estimate

ci13175 Chatfield Dam Reallocation Study RECREATIONAL MITIGATION Page 63

Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

Valves and Hydrants LS 1.0000 89.30 0.00 435.34 0.00 524.64 666.03 827.76 1,034.70

Natural Gas Metering,  
pressure regulator valves,  
iron and bronze, 2" diameter

EA 1.0000 37.60 0.00 259.75 0.00 297.35 377.49 469.15 586.44

Natural Gas Metering,  
lubricated semi-steel plug  
valve, 2" diameter

EA 1.0000 51.70 0.00 175.59 0.00 227.29 288.55 358.61 448.27

Excavation and Backfill LS 1.0000 6,210.70 2,317.42 2,775.50 0.00 11,303.62 14,349.85 17,834.41 22,293.02

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 1,166.6667 3,109.16 1,196.80 0.00 0.00 4,305.96 5,466.38 6,793.77 8,492.22

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 116.6667 129.98 93.12 2,646.77 0.00 2,869.86 3,643.27 4,527.96 5,659.94

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 1,050.0000 1,111.31 796.15 0.00 0.00 1,907.46 2,421.51 3,009.52 3,761.90

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 1,166.6667 1,827.36 231.36 0.00 0.00 2,058.72 2,613.52 3,248.16 4,060.20

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 21.0000 32.89 0.00 128.73 0.00 161.62 205.18 255.00 318.76

Landscaping LS 1.0000 1,678.55 870.72 6,709.56 0.00 9,258.84 11,586.11 14,399.55 17,999.44

Seeding SF 5,000.0000 37.34 24.08 345.69 0.00 407.11 509.44 633.14 791.43

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 5.0000 5.84 3.06 0.00 0.00 8.90 11.14 13.85 17.31

Seeding, mechanical seeding,  
215 lb/acre

ACR 0.1148 24.14 12.65 63.80 0.00 100.59 125.88 156.44 195.55

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 5.0000 3.91 5.11 270.14 0.00 279.16 349.33 434.15 542.69
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Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 5.0000 3.45 3.26 11.74 0.00 18.45 23.09 28.70 35.88

Plantings LS 1.0000 1,641.22 846.64 6,363.88 0.00 8,851.73 11,076.67 13,766.41 17,208.01

General planting, local  
varieties, trees, 5' - 6'

EA 25.0000 1,209.32 623.84 5,454.75 0.00 7,287.91 9,119.77 11,334.31 14,167.89

General planting, local  
varieties, shrubs, 2' - 3'

EA 25.0000 431.90 222.80 909.13 0.00 1,563.82 1,956.90 2,432.09 3,040.12

Irrigation LS 1.0000 2,195.41 0.00 2,685.82 0.00 4,881.22 6,108.15 7,591.39 9,489.23

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 3,000.0000 1,186.41 0.00 903.93 0.00 2,090.34 2,615.77 3,250.95 4,063.69

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 50.0000 445.14 0.00 535.09 0.00 980.23 1,226.62 1,524.47 1,905.59

KINGFISHER AREA LS 1.0000 31,746.15 32,141.56 54,341.69 3,311.55 121,540.95 143,733.34 178,635.98 223,294.98

Demolition LS 1.0000 16,814.60 11,504.70 0.00 3,311.55 31,630.85 31,630.85 39,311.74 49,139.68

Clearing and Grubbing ACR 1.0000 1,005.49 1,358.36 0.00 0.00 2,363.86 2,363.86 2,937.87 3,672.34

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 1.0000 784.69 1,272.70 0.00 0.00 2,057.39 2,057.39 2,556.99 3,196.24

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 12.0000 220.80 85.66 0.00 0.00 306.46 306.46 380.88 476.10

Removals LS 1.0000 15,809.11 10,146.34 0.00 3,311.55 29,267.00 29,267.00 36,373.88 45,467.34

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 2,667.0000 13,663.28 8,473.34 0.00 0.00 22,136.62 22,136.62 27,512.04 34,390.05
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Remove traffic posts to 12'-0"  
high

EA 20.0000 151.66 33.06 0.00 0.00 184.73 184.73 229.58 286.98

Remove post and cable fence LF 375.0000 1,063.83 187.50 0.00 0.00 1,251.33 1,251.33 1,555.19 1,943.99

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 297.0000 153.94 85.97 0.00 0.00 239.91 239.91 298.17 372.71

(Note: Load demo material (297 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 297.0000 776.40 1,366.46 0.00 0.00 2,142.86 2,142.86 2,663.20 3,329.00

(Note: Haul demo material, not including structures (297 CY concrete trail).)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 297.0000 0.00 0.00 0.00 3,311.55 3,311.55 3,311.55 4,115.69 5,144.61

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 7,378.98 17,186.81 0.00 0.00 24,565.79 30,740.56 38,205.26 47,756.57

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 1,100.0000 543.78 1,147.88 0.00 0.00 1,691.65 2,116.86 2,630.90 3,288.62

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 1,100.0000 484.92 270.82 0.00 0.00 755.73 945.69 1,175.33 1,469.16

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 2,590.0000 1,271.57 2,504.09 0.00 0.00 3,775.66 4,724.70 5,872.00 7,339.99

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 2,590.0000 975.94 3,025.17 0.00 0.00 4,001.11 5,006.81 6,222.61 7,778.26
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Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 2,590.0000 1,107.50 2,337.86 0.00 0.00 3,445.36 4,311.38 5,358.30 6,697.88

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 5,185.0000 1,953.77 6,056.17 0.00 0.00 8,009.94 10,023.29 12,457.24 15,571.54

Fine grading, slopes, gentle,  
gentle, finish grading

SY 6,667.0000 403.27 266.43 0.00 0.00 669.70 838.03 1,041.53 1,301.91

Rock removal allowance HR 8.0000 638.24 1,578.39 0.00 0.00 2,216.63 2,773.79 3,447.35 4,309.19

Roads and Parking LS 1.0000 1,807.17 1,819.54 35,672.33 0.00 39,299.04 49,095.22 61,016.97 76,271.21

Gravel Surfacing SF 60,000.0000 1,481.38 1,819.54 35,672.33 0.00 38,973.26 48,769.43 60,612.07 75,765.09

Base course drainage layers,  
aggregate base course, bank  
run gravel, spread &  
compacted, 8" deep

SY 6,666.6667 1,481.38 1,819.54 35,672.33 0.00 38,973.26 48,769.43 60,612.07 75,765.09

Miscellaneous LS 1.0000 325.79 0.00 0.00 0.00 325.79 325.79 404.90 506.12

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 28.0000 325.79 0.00 0.00 0.00 325.79 325.79 404.90 506.12

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)

Furnishings LS 1.0000 1,141.39 152.38 0.00 0.00 1,293.77 1,293.77 1,607.93 2,009.91

Relocate portable restroom EA 1.0000 378.25 66.67 0.00 0.00 444.92 444.92 552.96 691.20

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate trash receptacles EA 1.0000 32.42 5.71 0.00 0.00 38.14 38.14 47.40 59.25

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 20.0000 276.81 0.00 0.00 0.00 276.81 276.81 344.03 430.04

(Note: Relocation of existing signs.  No material costs.)

Landscaping LS 1.0000 2,571.76 1,478.13 16,127.44 0.00 20,177.33 25,249.04 31,380.24 39,225.30

Seeding SF 157,000.0000 1,172.41 756.26 10,854.52 0.00 12,783.18 15,996.32 19,880.69 24,850.86

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 157.0000 183.41 96.13 0.00 0.00 279.54 349.80 434.75 543.43
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Seeding, mechanical seeding,  
215 lb/acre

ACR 3.6042 757.90 397.22 2,003.46 0.00 3,158.58 3,952.51 4,912.30 6,140.37

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 157.0000 122.71 160.49 8,482.40 0.00 8,765.59 10,968.88 13,632.45 17,040.56

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 157.0000 108.39 102.42 368.66 0.00 579.47 725.12 901.20 1,126.51

Plantings LS 1.0000 1,399.35 721.87 5,272.93 0.00 7,394.15 9,252.72 11,499.55 14,374.43

General planting, local  
varieties, trees, 5' - 6'

EA 20.0000 967.45 499.07 4,363.80 0.00 5,830.33 7,295.82 9,067.45 11,334.31

General planting, local  
varieties, shrubs, 2' - 3'

EA 25.0000 431.90 222.80 909.13 0.00 1,563.82 1,956.90 2,432.09 3,040.12

Irrigation LS 1.0000 2,032.25 0.00 2,541.91 0.00 4,574.17 5,723.91 7,113.84 8,892.30

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 2,700.0000 1,067.77 0.00 813.54 0.00 1,881.31 2,354.19 2,925.85 3,657.32

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 45.0000 400.63 0.00 481.58 0.00 882.21 1,103.95 1,372.03 1,715.03

GRAVEL POND AREA LS 1.0000 47,436.39 17,801.92 52,668.56 0.00 117,906.87 142,202.81 176,733.79 220,917.24

Demolition LS 1.0000 9,810.56 11,181.43 0.00 0.00 20,991.99 20,991.99 26,089.45 32,611.82

Clearing and Grubbing ACR 8.0000 8,043.94 10,866.90 0.00 0.00 18,910.84 18,910.84 23,502.95 29,378.68

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 8.0000 6,277.52 10,181.63 0.00 0.00 16,459.15 16,459.15 20,455.91 25,569.88

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 96.0000 1,766.43 685.27 0.00 0.00 2,451.70 2,451.70 3,047.04 3,808.80

Removals LS 1.0000 1,766.61 314.53 0.00 0.00 2,081.14 2,081.14 2,586.51 3,233.13
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Remove traffic posts to 12'-0"  
high

EA 10.0000 75.83 16.53 0.00 0.00 92.36 92.36 114.79 143.49

Remove post and cable fence LF 596.0000 1,690.78 298.00 0.00 0.00 1,988.78 1,988.78 2,471.71 3,089.64

Earthwork LS 1.0000 1,249.31 2,133.56 0.00 0.00 3,382.86 4,233.17 5,261.11 6,576.38

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 300.0000 148.30 313.06 0.00 0.00 461.36 577.33 717.52 896.90

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 300.0000 132.25 73.86 0.00 0.00 206.11 257.92 320.55 400.68

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 200.0000 98.19 193.37 0.00 0.00 291.56 364.84 453.44 566.79

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 200.0000 75.36 233.60 0.00 0.00 308.97 386.63 480.51 600.64

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 200.0000 85.52 180.53 0.00 0.00 266.05 332.92 413.77 517.21

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 100.0000 37.68 116.80 0.00 0.00 154.48 193.31 240.26 300.32

Fine grading, slopes, gentle,  
gentle, finish grading

SY 5,834.0000 352.88 233.14 0.00 0.00 586.02 733.33 911.40 1,139.25

Rock removal allowance HR 4.0000 319.12 789.19 0.00 0.00 1,108.31 1,386.90 1,723.67 2,154.59

Roads and Parking LS 1.0000 1,442.07 1,228.19 24,078.83 0.00 26,749.09 33,361.51 41,462.65 51,828.32

Gravel Surfacing SF 40,500.0000 999.93 1,228.19 24,078.83 0.00 26,306.95 32,919.37 40,913.15 51,141.44

Base course drainage layers,  
aggregate base course, bank  
run gravel, spread &  
compacted, 8" deep

SY 4,500.0000 999.93 1,228.19 24,078.83 0.00 26,306.95 32,919.37 40,913.15 51,141.44

Miscellaneous LS 1.0000 442.14 0.00 0.00 0.00 442.14 442.14 549.50 686.88

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1



Print Date Thu 14 July 2011 U.S. Army Corps of Engineers Time 09:42:59
Eff. Date 7/13/2011 Project : ci13175_Chatfield_Reallocation_Study_Feasibility_Estimate

ci13175 Chatfield Dam Reallocation Study RECREATIONAL MITIGATION Page 69

Description UOM Quantity DirectLabor DirectEQ DirectMatl DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 38.0000 442.14 0.00 0.00 0.00 442.14 442.14 549.50 686.88

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)

Trails LS 1.0000 24,787.23 206.04 23,702.44 0.00 48,695.70 60,935.68 75,732.64 94,665.80

Concrete Trail SF 16,000.0000 24,787.23 206.04 23,702.44 0.00 48,695.70 60,935.68 75,732.64 94,665.80

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 296.2963 594.78 122.74 0.00 0.00 717.52 897.87 1,115.90 1,394.88

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 296.2963 81.21 83.30 354.03 0.00 518.54 648.88 806.45 1,008.06

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 16,000.0000 23,375.70 0.00 22,442.40 0.00 45,818.10 57,334.77 71,257.32 89,071.65

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 160.0000 735.53 0.00 906.01 0.00 1,641.54 2,054.15 2,552.96 3,191.20

Furnishings LS 1.0000 851.68 125.71 0.00 0.00 977.39 977.39 1,214.73 1,518.42

Relocate picnic tables EA 4.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate trash receptacles EA 1.0000 32.42 5.71 0.00 0.00 38.14 38.14 47.40 59.25

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 10.0000 138.41 0.00 0.00 0.00 138.41 138.41 172.02 215.02

(Note: Relocation of existing signs.  No material costs.)

Utilities LS 1.0000 9,205.93 2,869.18 4,057.65 0.00 16,132.77 20,480.42 25,453.66 31,817.08

Water Distribution LS 1.0000 9,205.93 2,869.18 4,057.65 0.00 16,132.77 20,480.42 25,453.66 31,817.08

Pipe and Fittings LF 2,600.0000 1,516.49 0.00 621.32 0.00 2,137.81 2,713.94 3,372.96 4,216.20
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Public Water Utility  
Distribution Piping, polyvinyl  
chloride pressure pipe, 1",  
class 200, SDR 21, excludes  
excavation or backfill

LF 2,600.0000 1,516.49 0.00 621.32 0.00 2,137.81 2,713.94 3,372.96 4,216.20

(Note: Assume that fittings/couplings are included in the unit cost.)

Excavation and Backfill LS 1.0000 7,689.44 2,869.18 3,436.33 0.00 13,994.96 17,766.48 22,080.70 27,600.88

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 1,444.4444 3,849.44 1,481.75 0.00 0.00 5,331.18 6,767.90 8,411.34 10,514.17

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 144.4444 160.93 115.29 3,276.95 0.00 3,553.16 4,510.71 5,606.04 7,007.55

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 1,300.0000 1,375.91 985.70 0.00 0.00 2,361.62 2,998.05 3,726.07 4,657.59

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 1,444.4444 2,262.44 286.45 0.00 0.00 2,548.89 3,235.79 4,021.54 5,026.92

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 26.0000 40.72 0.00 159.38 0.00 200.11 254.03 315.72 394.65

Landscaping LS 1.0000 89.61 57.80 829.64 0.00 977.06 1,222.65 1,519.54 1,899.43

Seeding SF 12,000.0000 89.61 57.80 829.64 0.00 977.06 1,222.65 1,519.54 1,899.43

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 12.0000 14.02 7.35 0.00 0.00 21.37 26.74 33.23 41.54

Seeding, mechanical seeding,  
215 lb/acre

ACR 0.2755 57.93 30.36 153.13 0.00 241.42 302.10 375.46 469.33

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 12.0000 9.38 12.27 648.34 0.00 669.98 838.39 1,041.97 1,302.46

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 12.0000 8.28 7.83 28.18 0.00 44.29 55.42 68.88 86.10
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PLATTE RIVER LS 1.0000 15,250.76 9,993.28 16,127.10 301.05 41,672.19 49,405.14 61,402.15 76,752.69

Demolition LS 1.0000 4,685.65 5,920.60 0.00 301.05 10,907.31 10,907.31 13,555.92 16,944.90

Clearing and Grubbing ACR 1.0000 1,005.49 1,358.36 0.00 0.00 2,363.86 2,363.86 2,937.87 3,672.34

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 1.0000 784.69 1,272.70 0.00 0.00 2,057.39 2,057.39 2,556.99 3,196.24

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 12.0000 220.80 85.66 0.00 0.00 306.46 306.46 380.88 476.10

Removals LS 1.0000 3,680.16 4,562.24 0.00 301.05 8,543.45 8,543.45 10,618.05 13,272.56

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 236.0000 1,209.05 749.80 0.00 0.00 1,958.85 1,958.85 2,434.51 3,043.14

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 4,140.0000 1,910.80 2,900.96 0.00 0.00 4,811.76 4,811.76 5,980.20 7,475.25

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 27.0000 13.99 7.82 0.00 0.00 21.81 21.81 27.11 33.88

(Note: Load demo material (220 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 27.0000 70.58 124.22 0.00 0.00 194.81 194.81 242.11 302.64

(Note: Haul demo material, not including structures (220 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 727.9500 475.74 779.44 0.00 0.00 1,255.18 1,255.18 1,559.97 1,949.97
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(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 27.0000 0.00 0.00 0.00 301.05 301.05 301.05 374.15 467.69

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 1,675.55 2,776.39 0.00 0.00 4,451.93 5,570.95 6,923.74 8,654.68

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 1,000.0000 494.34 1,043.52 0.00 0.00 1,537.87 1,924.42 2,391.73 2,989.66

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 1,000.0000 440.83 246.20 0.00 0.00 687.03 859.72 1,068.48 1,335.60

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 150.0000 73.64 145.02 0.00 0.00 218.67 273.63 340.08 425.10

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 150.0000 56.52 175.20 0.00 0.00 231.72 289.97 360.38 450.48

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 150.0000 64.14 135.40 0.00 0.00 199.54 249.69 310.33 387.91

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 100.0000 37.68 116.80 0.00 0.00 154.48 193.31 240.26 300.32

Fine grading, slopes, gentle,  
gentle, finish grading

SY 3,129.0000 189.26 125.04 0.00 0.00 314.31 393.31 488.82 611.02

Rock removal allowance HR 4.0000 319.12 789.19 0.00 0.00 1,108.31 1,386.90 1,723.67 2,154.59

Trails LS 1.0000 3,284.31 27.30 3,140.57 0.00 6,452.18 8,073.98 10,034.57 12,543.22

Concrete Trail SF 2,120.0000 3,284.31 27.30 3,140.57 0.00 6,452.18 8,073.98 10,034.57 12,543.22
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Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 39.2593 78.81 16.26 0.00 0.00 95.07 118.97 147.86 184.82

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 39.2593 10.76 11.04 46.91 0.00 68.71 85.98 106.85 133.57

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 2,120.0000 3,097.28 0.00 2,973.62 0.00 6,070.90 7,596.86 9,441.60 11,801.99

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 21.2000 97.46 0.00 120.05 0.00 217.50 272.18 338.27 422.83

Landscaping LS 1.0000 2,430.91 1,268.99 9,437.30 0.00 13,137.21 16,439.33 20,431.27 25,539.09

Seeding SF 15,525.0000 115.93 74.78 1,073.35 0.00 1,264.07 1,581.80 1,965.91 2,457.39

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 15.5250 18.14 9.51 0.00 0.00 27.64 34.59 42.99 53.74

Seeding, mechanical seeding,  
215 lb/acre

ACR 0.3564 74.95 39.28 198.11 0.00 312.34 390.85 485.75 607.19

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 15.5250 12.13 15.87 838.78 0.00 866.79 1,084.66 1,348.05 1,685.06

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 15.5250 10.72 10.13 36.45 0.00 57.30 71.70 89.12 111.39

Plantings LS 1.0000 2,314.98 1,194.21 8,363.95 0.00 11,873.14 14,857.53 18,465.37 23,081.71

General planting, local  
varieties, trees, 5' - 6'

EA 30.0000 1,451.18 748.61 6,545.70 0.00 8,745.49 10,943.72 13,601.18 17,001.47

General planting, local  
varieties, shrubs, 2' - 3'

EA 50.0000 863.80 445.60 1,818.25 0.00 3,127.65 3,913.80 4,864.19 6,080.23

Irrigation LS 1.0000 3,174.34 0.00 3,549.22 0.00 6,723.57 8,413.58 10,456.64 13,070.80

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 4,800.0000 1,898.26 0.00 1,446.29 0.00 3,344.55 4,185.22 5,201.52 6,501.90
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(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 80.0000 712.23 0.00 856.14 0.00 1,568.37 1,962.59 2,439.16 3,048.95

MARINA POINT LS 1.0000 249,364.15 111,868.21 504,319.31 281,768.05 1,147,319.72 1,311,433.54 1,629,887.78 2,037,359.73

Demolition LS 1.0000 55,859.95 52,071.55 0.00 6,768.05 114,699.55 114,699.55 142,551.93 178,189.92

Clearing and Grubbing ACR 3.0000 3,016.48 4,075.09 0.00 0.00 7,091.57 7,091.57 8,813.60 11,017.01

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 3.0000 2,354.07 3,818.11 0.00 0.00 6,172.18 6,172.18 7,670.96 9,588.71

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 36.0000 662.41 256.98 0.00 0.00 919.39 919.39 1,142.64 1,428.30

Removals LS 1.0000 52,843.47 47,996.46 0.00 6,768.05 107,607.98 107,607.98 133,738.33 167,172.91

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 566.0000 2,899.67 1,798.24 0.00 0.00 4,697.91 4,697.91 5,838.70 7,298.38

Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 3,541.0000 18,140.86 11,250.13 0.00 0.00 29,391.00 29,391.00 36,527.98 45,659.98

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 33,864.0000 15,629.76 23,729.05 0.00 0.00 39,358.81 39,358.81 48,916.28 61,145.35

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Remove day use shelter EA 6.0000 5,446.81 960.00 0.00 0.00 6,406.81 6,406.81 7,962.57 9,953.21

Remove ADA fishing pier EA 1.0000 1,418.44 250.00 0.00 0.00 1,668.44 1,668.44 2,073.59 2,591.98

Remove traffic posts to 12'-0"  
high

EA 10.0000 75.83 16.53 0.00 0.00 92.36 92.36 114.79 143.49

Remove timber fence LF 138.0000 391.49 69.00 0.00 0.00 460.49 460.49 572.31 715.39
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Demo existing restroom EA 1.0000 2,219.92 1,113.62 0.00 1,672.50 5,006.04 5,006.04 6,221.65 7,777.06

Selective demolition, utility  
poles & cross arms, utility  
poles, wood, 35'-45' high

EA 3.0000 616.90 79.41 0.00 0.00 696.31 696.31 865.40 1,081.75

Remove horse shoe boards EA 4.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Remove volleyball court posts EA 2.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 457.0000 236.87 132.29 0.00 0.00 369.16 369.16 458.80 573.50

(Note: Load demo material (457 CY concrete trails/patio).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 457.0000 1,194.66 2,102.60 0.00 0.00 3,297.26 3,297.26 4,097.93 5,122.41

(Note: Haul demo material, not including structures (457 CY concrete trails/patio).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 5,954.4200 3,891.41 6,375.59 0.00 0.00 10,267.00 10,267.00 12,760.12 15,950.15

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 457.0000 0.00 0.00 0.00 5,095.55 5,095.55 5,095.55 6,332.90 7,916.12

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 12,549.55 17,431.32 0.00 0.00 29,980.88 37,516.76 46,626.92 58,283.65

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 8,128.0000 4,018.03 8,481.77 0.00 0.00 12,499.79 15,641.70 19,439.95 24,299.94
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Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 8,128.0000 3,583.08 2,001.09 0.00 0.00 5,584.18 6,987.79 8,684.63 10,855.79

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 1,000.0000 490.95 966.83 0.00 0.00 1,457.79 1,824.21 2,267.18 2,833.97

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 1,000.0000 376.81 1,168.02 0.00 0.00 1,544.83 1,933.13 2,402.55 3,003.19

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 1,000.0000 427.61 902.65 0.00 0.00 1,330.26 1,664.62 2,068.84 2,586.05

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 1,000.0000 376.81 1,168.02 0.00 0.00 1,544.83 1,933.13 2,402.55 3,003.19

Fine grading, slopes, gentle,  
gentle, finish grading

SY 48,889.0000 2,957.14 1,953.75 0.00 0.00 4,910.89 6,145.28 7,637.53 9,546.91

Rock removal allowance HR 4.0000 319.12 789.19 0.00 0.00 1,108.31 1,386.90 1,723.67 2,154.59

Roads and Parking LS 1.0000 31,203.68 22,837.80 350,716.01 0.00 404,757.48 505,910.95 628,760.85 785,951.07

Asphalt Pavement TON 5,353.0000 27,533.32 22,284.95 348,066.56 0.00 397,884.83 497,895.73 618,799.30 773,499.13

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 5,664.5503 1,376.31 2,018.28 0.00 0.00 3,394.59 4,247.84 5,279.34 6,599.18

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 5,664.5503 1,552.60 1,592.54 6,768.29 0.00 9,913.43 12,405.24 15,417.59 19,271.99

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 16,993.6508 4,656.71 8,070.15 0.00 0.00 12,726.86 15,925.83 19,793.09 24,741.36

(Note: No material cost since we are reusing milled material from existing pavement.)
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Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 16,993.6508 879.39 902.02 18,715.79 0.00 20,497.20 25,649.30 31,877.69 39,847.12

Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 2,676.5000 9,011.61 4,581.78 159,900.80 0.00 173,494.20 217,103.08 269,822.02 337,277.53

Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 2,676.5000 10,056.69 5,120.18 162,681.68 0.00 177,858.55 222,564.44 276,609.56 345,761.95

Pavement Markings LS 1.0000 1,343.30 552.85 2,649.45 0.00 4,545.60 5,688.17 7,069.42 8,836.78

Pavement markings, layout of  
pavement marking

LF 15,000.0000 375.48 159.20 0.00 0.00 534.68 669.07 831.54 1,039.43

Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 15,000.0000 967.82 393.65 2,649.45 0.00 4,010.92 5,019.10 6,237.88 7,797.35

Miscellaneous LS 1.0000 2,327.05 0.00 0.00 0.00 2,327.05 2,327.05 2,892.13 3,615.16

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 200.0000 2,327.05 0.00 0.00 0.00 2,327.05 2,327.05 2,892.13 3,615.16

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)

Trails LS 1.0000 43,873.39 364.69 41,953.31 0.00 86,191.40 107,856.16 134,046.77 167,558.46

Concrete Trail SF 28,320.0000 43,873.39 364.69 41,953.31 0.00 86,191.40 107,856.16 134,046.77 167,558.46

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 524.4444 1,052.77 217.25 0.00 0.00 1,270.01 1,589.24 1,975.15 2,468.94

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 524.4444 143.75 147.44 626.63 0.00 917.82 1,148.52 1,427.42 1,784.27
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Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 28,320.0000 41,374.99 0.00 39,723.05 0.00 81,098.03 101,482.54 126,125.46 157,656.82

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 283.2000 1,301.89 0.00 1,603.63 0.00 2,905.53 3,635.85 4,518.74 5,648.43

Architecture LS 1.0000 58,536.07 6,624.58 22,904.29 275,000.00 363,064.95 363,064.95 451,227.68 564,034.60

Relocate ADA fishing pier EA 1.0000 2,269.50 400.00 0.00 0.00 2,669.50 2,669.50 3,317.74 4,147.17

Relocate portable restroom EA 1.0000 378.25 66.67 0.00 0.00 444.92 444.92 552.96 691.20

New restroom building SF 1,100.0000 0.00 0.00 0.00 275,000.00 275,000.00 275,000.00 341,778.00 427,222.51

(Note: 4 fixtures total.)

Group Picnic Area 1 LS 1.0000 55,888.32 6,157.92 22,904.29 0.00 84,950.53 84,950.53 105,578.99 131,973.73

Concrete block, foundation  
wall, trowel cut joints, normal  
weight, solid, 2000 psi, 8" x 8"  
x 16", includes mortar and  
horizontal joint reinforcing  
every other course, excludes  
scaffolding, grout and vertical  
reinforcing

SF 2,940.0000 9,601.61 0.00 10,844.04 0.00 20,445.66 20,445.66 25,410.46 31,763.07

Relocate day use shelter EA 6.0000 34,042.55 6,000.00 0.00 0.00 40,042.55 40,042.55 49,766.05 62,207.56

Concrete plaza SF 6,088.0000 11,186.07 47.92 11,540.75 0.00 22,774.74 22,774.74 28,305.11 35,381.38

Relocate picnic tables EA 10.0000 567.38 100.00 0.00 0.00 667.38 667.38 829.43 1,036.79

Miscellaneous electrical labor  
and materials

LS 1.0000 433.97 0.00 519.50 0.00 953.47 953.47 1,185.00 1,481.24

Relocate grills EA 1.0000 56.74 10.00 0.00 0.00 66.74 66.74 82.94 103.68

Furnishings LS 1.0000 2,236.08 369.71 0.00 0.00 2,605.79 2,605.79 3,238.55 4,048.19

Relocate benches EA 1.0000 113.48 20.00 0.00 0.00 133.48 133.48 165.89 207.36

Relocate dumpsters EA 2.0000 907.80 160.00 0.00 0.00 1,067.80 1,067.80 1,327.09 1,658.87

Relocate trash receptacles EA 1.0000 32.42 5.71 0.00 0.00 38.14 38.14 47.40 59.25

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 10.0000 138.41 0.00 0.00 0.00 138.41 138.41 172.02 215.02

(Note: Relocation of existing signs.  No material costs.)
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Relocate timber fence LF 138.0000 1,043.97 184.00 0.00 0.00 1,227.97 1,227.97 1,526.16 1,907.70

Recreational Facilities LS 1.0000 11,347.52 2,000.00 467.55 0.00 13,815.07 13,815.07 17,169.77 21,462.21

Volleyball court, includes  
relocating court posts, includes  
sand

EA 1.0000 7,565.01 1,333.33 467.55 0.00 9,365.89 9,365.89 11,640.21 14,550.26

Horseshoe pit, includes  
relocating horse shoe boards

EA 2.0000 3,782.51 666.67 0.00 0.00 4,449.17 4,449.17 5,529.56 6,911.95

Utilities LS 1.0000 10,079.12 3,181.49 10,869.01 0.00 24,129.63 30,632.37 38,070.80 47,588.50

Storm Water System LS 1.0000 10,079.12 3,181.49 10,869.01 0.00 24,129.63 30,632.37 38,070.80 47,588.50

Pipe LF 500.0000 4,727.63 551.05 6,259.98 0.00 11,538.65 14,648.23 18,205.25 22,756.56

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP), 12" diameter, 6'  
lengths, class 3, excludes  
excavation or backfill,  
gaskets

LF 500.0000 4,727.63 551.05 6,259.98 0.00 11,538.65 14,648.23 18,205.25 22,756.56

Area Inlets LS 1.0000 3,872.75 2,078.68 3,948.20 0.00 9,899.63 12,567.51 15,619.26 19,524.08

Storm Water Inlet EA 1.0000 982.64 527.43 831.20 0.00 2,341.27 2,972.22 3,693.96 4,617.45

Storm Water Oil Separator  
Inlet

EA 1.0000 2,890.11 1,551.26 3,117.00 0.00 7,558.37 9,595.29 11,925.30 14,906.63

Excavation and Backfill LS 1.0000 1,478.74 551.77 660.83 0.00 2,691.34 3,416.63 4,246.29 5,307.86

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 277.7778 740.28 284.95 0.00 0.00 1,025.23 1,301.52 1,617.56 2,021.96

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 27.7778 30.95 22.17 630.18 0.00 683.30 867.44 1,078.08 1,347.61

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 250.0000 264.60 189.56 0.00 0.00 454.16 576.55 716.55 895.69

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 277.7778 435.08 55.09 0.00 0.00 490.17 622.27 773.37 966.72
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Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 5.0000 7.83 0.00 30.65 0.00 38.48 48.85 60.72 75.89

Electrical and  
Telecommunications

LS 1.0000 2,683.28 230.39 2,139.09 0.00 5,052.77 6,414.45 7,972.06 9,965.08

Conduit and Wiring LF 250.0000 844.27 0.00 590.20 0.00 1,434.48 1,821.06 2,263.26 2,829.08

Electrical Underground Ducts  
and Manholes, PVC, with  
coupling, 1-1/2" diameter,  
schedule 40, installed by  
direct burial in slab or duct  
bank

LF 250.0000 484.09 0.00 457.16 0.00 941.25 1,194.91 1,485.07 1,856.34

Electrical Underground Ducts  
and Manholes, nylon  
polyethylene pull rope, 1/4"

LF 250.0000 101.66 0.00 46.76 0.00 148.41 188.41 234.16 292.70

Telephone cable, #24 AWG,  
25 pair, in conduit

MLF 0.1375 258.52 0.00 86.29 0.00 344.81 437.73 544.02 680.03

Electrical Devices LS 1.0000 406.64 0.00 1,533.56 0.00 1,940.20 2,463.07 3,061.18 3,826.47

Cabinets & enclosures,  
enclosures fiberglass, small,  
screw cover with window, 6"H  
x 4"W x 5"D, NEMA 4X

EA 12.0000 406.64 0.00 1,533.56 0.00 1,940.20 2,463.07 3,061.18 3,826.47

(Note: Assume 2 enclosures per canopy.)

Area Lighting LS 1.0000 1,250.92 165.44 0.00 0.00 1,416.36 1,798.06 2,234.68 2,793.34

Electrical Utility Poles, poles,  
wood, preservative treatment,  
35' high, excludes excavation,  
backfill and cast in place  
concrete, see also div. 16520

EA 3.0000 1,250.92 165.44 0.00 0.00 1,416.36 1,798.06 2,234.68 2,793.34

(Note: Relocate existing poles.  No material costs.)

Excavation and Backfill LS 1.0000 181.45 64.95 15.33 0.00 261.73 332.26 412.95 516.18

Excavating, chain trencher,  
utility trench, common earth,  
40 H.P., 12" wide, 36" deep,  
chain trencher, operator  
riding, includes backfill

LF 250.0000 105.89 38.38 0.00 0.00 144.27 183.15 227.63 284.53
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Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 27.7778 28.91 21.06 0.00 0.00 49.97 63.44 78.85 98.56

Compaction, around  
structures and trenches, walk  
behind, vibrating plate

ECY 27.7778 42.80 5.51 0.00 0.00 48.31 61.32 76.22 95.27

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum foil  
core, detectable, 6", excludes  
excavation and backfill

CLF 2.5000 3.85 0.00 15.33 0.00 19.18 24.35 30.26 37.82

Landscaping LS 1.0000 12,273.87 6,756.67 66,828.16 0.00 85,858.71 107,439.84 133,529.36 166,911.70

Seeding SF 440,620.0000 3,290.37 2,122.43 30,463.16 0.00 35,875.97 44,893.62 55,795.10 69,743.87

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 440.6200 514.75 269.78 0.00 0.00 784.52 981.72 1,220.11 1,525.14

Seeding, mechanical seeding,  
215 lb/acre

ACR 10.1152 2,127.05 1,114.79 5,622.71 0.00 8,864.55 11,092.71 13,786.34 17,232.93

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 440.6200 344.38 450.42 23,805.82 0.00 24,600.61 30,784.13 38,259.42 47,824.27

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 440.6200 304.20 287.44 1,034.64 0.00 1,626.28 2,035.06 2,529.23 3,161.53

Plantings LS 1.0000 8,983.50 4,634.24 36,365.00 0.00 49,982.74 62,546.22 77,734.27 97,167.83

General planting, local  
varieties, trees, 5' - 6'

EA 150.0000 7,255.91 3,743.04 32,728.50 0.00 43,727.44 54,718.62 68,005.89 85,007.36

General planting, local  
varieties, shrubs, 2' - 3'

EA 100.0000 1,727.60 891.20 3,636.50 0.00 6,255.30 7,827.60 9,728.38 12,160.47

Irrigation LS 1.0000 8,721.64 0.00 8,441.88 0.00 17,163.52 21,477.67 26,693.08 33,366.35

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 15,000.0000 5,932.07 0.00 4,519.65 0.00 10,451.72 13,078.83 16,254.75 20,318.43

(Note: Quantity assumed.)
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Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 250.0000 2,225.72 0.00 2,675.43 0.00 4,901.15 6,133.08 7,622.37 9,527.96

SOUTH RAMP INCLUDING  
RIVERSIDE MARINA

LS 1.0000 949,184.56 1,577,555.59 1,015,925.95 717,860.75 4,260,526.85 4,985,512.83 6,196,140.45 7,745,175.56

Demolition LS 1.0000 46,094.84 57,947.57 0.00 7,860.75 111,903.16 111,903.16 139,076.51 173,845.63

Clearing and Grubbing ACR 15.0000 15,082.40 20,375.44 0.00 0.00 35,457.83 35,457.83 44,068.02 55,085.03

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 15.0000 11,770.34 19,090.56 0.00 0.00 30,860.90 30,860.90 38,354.82 47,943.53

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 180.0000 3,312.05 1,284.88 0.00 0.00 4,596.93 4,596.93 5,713.20 7,141.50

Removals LS 1.0000 31,012.44 37,572.14 0.00 7,860.75 76,445.33 76,445.33 95,008.48 118,760.60

Cold milling asphalt paving, 1"  
to 3" asphalt pavement, 5,000  
to 10,000 S.Y., cold planing &  
cleaning

SY 37,470.0000 17,294.09 26,255.83 0.00 0.00 43,549.93 43,549.93 54,125.12 67,656.40

(Note: Assume 6" depth existing pavement.  Milled material to be stockpiled and reused as base course for new roads/parking.  No disposal costs.)

Remove traffic posts to 12'-0"  
high

EA 40.0000 303.33 66.13 0.00 0.00 369.45 369.45 459.17 573.96

Demo existing buildings EA 2.0000 6,284.08 3,152.40 0.00 4,460.00 13,896.48 13,896.48 17,270.95 21,588.68

Demo existing shade  
structure

EA 3.0000 1,639.32 822.37 0.00 3,345.00 5,806.69 5,806.69 7,216.72 9,020.90

(Note: Assume area of structure is 160 SF.  Assume 12' height.  Assume 12 CY of material to dispose of at landfill.  Assume 1.5 TN/CY.)

Remove information kiosk EA 1.0000 283.69 50.00 0.00 0.00 333.69 333.69 414.72 518.40

Selective demolition, utility  
poles & cross arms, utility  
poles, wood, 35'-45' high

EA 1.0000 205.63 26.47 0.00 0.00 232.10 232.10 288.47 360.58

Remove horse shoe boards EA 4.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Remove volleyball court posts EA 2.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72
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Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 5.0000 2.59 1.45 0.00 0.00 4.04 4.04 5.02 6.27

(Note: Load demo material (5 CY utility poles).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 5.0000 13.07 23.00 0.00 0.00 36.08 36.08 44.84 56.04

(Note: Haul demo material, not including structures (5 CY utility poles).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip @ 20 MPH  
(4.2 cycles/hour), 12 C.Y.  
truck, highway haulers,  
excludes loading

LCY 6,588.4750 4,305.78 7,054.49 0.00 0.00 11,360.27 11,360.27 14,118.88 17,648.60

(Note: Haul millings to stockpile area.  Assuming crushed ashpalt is 45 LB/CF and in place asphalt is 140 LB/CF, swell factor is about 211%.)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 5.0000 0.00 0.00 0.00 55.75 55.75 55.75 69.29 86.61

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 651,040.45 1,426,992.82 0.00 0.00 2,078,033.28 2,600,360.24 3,231,803.39 4,039,754.24

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 8,128.0000 4,018.03 8,481.77 0.00 0.00 12,499.79 15,641.70 19,439.95 24,299.94

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 8,128.0000 3,583.08 2,001.09 0.00 0.00 5,584.18 6,987.79 8,684.63 10,855.79

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 287,636.0000 141,216.03 278,095.45 0.00 0.00 419,311.48 524,708.11 652,122.51 815,153.13
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Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 287,636.0000 108,384.54 335,963.94 0.00 0.00 444,348.48 556,038.32 691,060.61 863,825.76

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 287,636.0000 122,995.24 259,634.27 0.00 0.00 382,629.51 478,805.88 595,073.89 743,842.36

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 224,372.0000 84,545.94 262,070.47 0.00 0.00 346,616.41 433,740.66 539,065.52 673,831.90

Fine grading, slopes, gentle,  
gentle, finish grading

SY 55,556.0000 3,360.41 2,220.19 0.00 0.00 5,580.59 6,983.31 8,679.06 10,848.83

Rock removal allowance HR 80.0000 6,382.40 15,783.88 0.00 0.00 22,166.28 27,737.92 34,473.49 43,091.87

Marina excavation allowance LS 1.0000 176,554.79 262,741.76 0.00 0.00 439,296.55 549,716.55 683,203.73 854,004.66

(Note: Cost is based on information provided in the Appendix 1 Cost Estimate Details provided by EDAW.)

Roads and Parking LS 1.0000 36,537.92 27,870.96 429,328.47 0.00 493,737.35 617,478.74 767,420.55 959,275.69

Asphalt Pavement TON 6,562.0000 33,751.85 27,318.11 426,679.02 0.00 487,748.97 610,347.80 758,558.01 948,197.51

(Note: Assume 3" wearing course, 3" binder course, and 6" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6" lifts,  
riding, sheepsfoot or wobbly  
wheel roller

ECY 6,943.9153 1,687.16 2,474.11 0.00 0.00 4,161.27 5,207.24 6,471.71 8,089.63

(Note: Assume 12" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 6,943.9153 1,903.26 1,952.23 8,296.94 0.00 12,152.43 15,207.02 18,899.72 23,624.65

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, CDOT class 6,  
compacted, 3/4",  to 6" deep

SY 20,831.7460 5,708.45 9,892.83 0.00 0.00 15,601.28 19,522.76 24,263.45 30,329.31

(Note: No material cost since we are reusing milled material from existing pavement.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 20,831.7460 1,078.01 1,105.74 22,942.84 0.00 25,126.58 31,442.31 39,077.42 48,846.78
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Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 3,281.0000 11,046.93 5,616.60 196,015.14 0.00 212,678.67 266,136.82 330,762.58 413,453.23

Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 3,281.0000 12,328.04 6,276.59 199,424.10 0.00 218,028.74 272,831.66 339,083.12 423,853.90

Pavement Markings LS 1.0000 1,343.30 552.85 2,649.45 0.00 4,545.60 5,688.17 7,069.42 8,836.78

Pavement markings, layout of  
pavement marking

LF 15,000.0000 375.48 159.20 0.00 0.00 534.68 669.07 831.54 1,039.43

Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 15,000.0000 967.82 393.65 2,649.45 0.00 4,010.92 5,019.10 6,237.88 7,797.35

Miscellaneous LS 1.0000 1,442.77 0.00 0.00 0.00 1,442.77 1,442.77 1,793.12 2,241.40

Precast concrete parking  
bumpers, wheel stops,  
precast concrete, 8" x 13" x 6'  
- 0", 2 dowels per each

EA 124.0000 1,442.77 0.00 0.00 0.00 1,442.77 1,442.77 1,793.12 2,241.40

(Note: No material cost as this is for relocating existing wheel stops.  Decrease productivity by 20% to account for removal and storage.)

Boat Ramps and Marina LS 1.0000 41,199.99 37,770.10 411,732.15 310,000.00 800,702.24 809,193.45 1,005,689.17 1,257,111.46

Concrete Boat Ramp SF 5,000.0000 10,038.02 1,636.38 22,107.15 0.00 33,781.54 42,272.75 52,537.80 65,672.25

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, crushed stone base,  
compacted, crushed 1-1/2"  
stone base, to 6" deep

SY 555.5556 218.03 275.49 3,982.83 0.00 4,476.35 5,601.51 6,961.72 8,702.15

C.I.P. concrete forms, slab on  
grade, edge, wood, 7" to 12"  
high, 4 use, includes erecting,  
bracing, stripping and  
cleaning

SFC 276.6667 774.90 0.00 172.47 0.00 947.37 1,185.50 1,473.38 1,841.72

(Note: Quantity based on area of slab from previous estimate (ci12428).)
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Reinforcing steel, in place,  
slab on grade, #3 to #7, A615,  
grade 60, incl labor for  
accessories, excl material for  
accessories

TON 2.3500 1,372.26 0.00 2,173.07 0.00 3,545.32 4,436.46 5,513.77 6,892.21

(Note: Quantity based on area of slab from previous estimate (ci12428).  Assume #4 @ 18" each way in top of slab.)

Structural concrete, ready  
mix, normal weight, 4000 PSI,  
includes local aggregate,  
sand, portland cement and  
water, delivered, excludes all  
additives and treatments

CY 135.8025 0.00 0.00 14,109.88 0.00 14,109.88 17,656.48 21,943.99 27,429.99

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Structural concrete, placing,  
slab on grade, direct chute,  
over 6" thick, includes  
vibrating, excludes material

CY 135.8025 1,173.86 39.77 0.00 0.00 1,213.63 1,518.69 1,887.47 2,359.34

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Concrete finishing, floors,  
monolithic, screed finish

SF 5,000.0000 1,804.95 0.00 0.00 0.00 1,804.95 2,258.64 2,807.10 3,508.88

Curing, burlap, 12 oz., 4 uses  
assumed

CSF 50.0000 397.02 0.00 831.20 0.00 1,228.22 1,536.94 1,910.16 2,387.70

Control joint, concrete floor  
slab, sawcut in green  
concrete, 1-1/2" depth

LF 625.0000 225.62 43.68 58.44 0.00 327.74 410.13 509.72 637.15

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Sawcut and seal joint, 1/2" x  
3/4"

LF 625.0000 1,082.97 119.20 779.25 0.00 1,981.42 2,479.47 3,081.55 3,851.94

(Note: Quantity based on area of slab from previous estimate (ci12428).)

Dewatering allowance LS 1.0000 2,988.41 1,158.23 0.00 0.00 4,146.64 5,188.92 6,448.95 8,061.18

Riprap SY 10,000.0000 31,161.97 36,133.73 389,625.00 0.00 456,920.70 456,920.70 567,874.34 709,842.93

(Note: Assume 30" thick layer @ 1.5 TN/CY.)

Place riprap TON 12,500.0000 31,161.97 36,133.73 0.00 0.00 67,295.70 67,295.70 83,637.05 104,546.32

Ripap, material only TON 12,500.0000 0.00 0.00 389,625.00 0.00 389,625.00 389,625.00 484,237.29 605,296.61

Miscellaneous LS 1.0000 0.00 0.00 0.00 310,000.00 310,000.00 310,000.00 385,277.02 481,596.28

Upgrade marina cables and  
winches

LS 1.0000 0.00 0.00 0.00 310,000.00 310,000.00 310,000.00 385,277.02 481,596.28
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(Note: Pricing provided by Aramark in EDAW estimate ($278,000 for anchoring and $32,000 for breakwater winches).)

Trails LS 1.0000 24,787.23 206.04 23,702.44 0.00 48,695.70 60,935.68 75,732.64 94,665.80

Concrete Trail SF 16,000.0000 24,787.23 206.04 23,702.44 0.00 48,695.70 60,935.68 75,732.64 94,665.80

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 296.2963 594.78 122.74 0.00 0.00 717.52 897.87 1,115.90 1,394.88

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 296.2963 81.21 83.30 354.03 0.00 518.54 648.88 806.45 1,008.06

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 16,000.0000 23,375.70 0.00 22,442.40 0.00 45,818.10 57,334.77 71,257.32 89,071.65

Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 160.0000 735.53 0.00 906.01 0.00 1,641.54 2,054.15 2,552.96 3,191.20

Architecture LS 1.0000 56,342.22 6,237.92 22,904.29 400,000.00 485,484.43 485,484.43 603,374.18 754,217.72

New shower/restroom building SF 1,600.0000 0.00 0.00 0.00 400,000.00 400,000.00 400,000.00 497,131.64 621,414.55

Relocate information kiosk EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Group Picnic Area 1 LS 1.0000 55,888.32 6,157.92 22,904.29 0.00 84,950.53 84,950.53 105,578.99 131,973.73

Concrete block, foundation  
wall, trowel cut joints, normal  
weight, solid, 2000 psi, 8" x 8"  
x 16", includes mortar and  
horizontal joint reinforcing  
every other course, excludes  
scaffolding, grout and vertical  
reinforcing

SF 2,940.0000 9,601.61 0.00 10,844.04 0.00 20,445.66 20,445.66 25,410.46 31,763.07

Relocate day use shelter EA 6.0000 34,042.55 6,000.00 0.00 0.00 40,042.55 40,042.55 49,766.05 62,207.56

Concrete plaza SF 6,088.0000 11,186.07 47.92 11,540.75 0.00 22,774.74 22,774.74 28,305.11 35,381.38

Relocate picnic tables EA 10.0000 567.38 100.00 0.00 0.00 667.38 667.38 829.43 1,036.79

Miscellaneous electrical labor  
and materials

LS 1.0000 433.97 0.00 519.50 0.00 953.47 953.47 1,185.00 1,481.24

Relocate grills EA 1.0000 56.74 10.00 0.00 0.00 66.74 66.74 82.94 103.68

Furnishings LS 1.0000 3,444.91 515.92 2,389.70 0.00 6,350.53 6,350.53 7,892.62 9,865.77

Relocate picnic tables EA 3.0000 170.21 30.00 0.00 0.00 200.21 200.21 248.83 311.04
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Relocate benches EA 4.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate dumpsters EA 4.0000 1,815.60 320.00 0.00 0.00 2,135.60 2,135.60 2,654.19 3,317.74

Relocate trash receptacles EA 4.0000 129.69 22.86 0.00 0.00 152.54 152.54 189.58 236.98

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 40.0000 553.63 0.00 0.00 0.00 553.63 553.63 688.06 860.08

(Note: Relocation of existing signs.  No material costs.)

Metal parking bumpers, pipe  
bollards, conc filled/painted, 8'  
L x 4' D hole, 6" diam.

EA 4.0000 151.66 33.06 2,389.70 0.00 2,574.43 2,574.43 3,199.57 3,999.47

Relocate grills EA 3.0000 170.21 30.00 0.00 0.00 200.21 200.21 248.83 311.04

Recreational Facilities LS 1.0000 11,347.52 2,000.00 467.55 0.00 13,815.07 13,815.07 17,169.77 21,462.21

Volleyball court, includes  
relocating court posts, includes  
sand

EA 1.0000 7,565.01 1,333.33 467.55 0.00 9,365.89 9,365.89 11,640.21 14,550.26

Horseshoe pit, includes  
relocating horse shoe boards

EA 2.0000 3,782.51 666.67 0.00 0.00 4,449.17 4,449.17 5,529.56 6,911.95

Utilities LS 1.0000 43,918.40 11,754.88 45,537.18 0.00 101,210.46 128,485.87 159,685.98 199,607.48

Water Distribution LS 1.0000 3,718.01 1,103.53 4,677.64 0.00 9,499.18 12,059.13 14,987.43 18,734.29

Pipe and Fittings LF 1,000.0000 583.27 0.00 238.97 0.00 822.24 1,043.82 1,297.29 1,621.62

Public Water Utility  
Distribution Piping, polyvinyl  
chloride pressure pipe, 1",  
class 200, SDR 21, excludes  
excavation or backfill

LF 1,000.0000 583.27 0.00 238.97 0.00 822.24 1,043.82 1,297.29 1,621.62

(Note: Assume that fittings/couplings are included in the unit cost.)

Valves and Hydrants LS 1.0000 177.26 0.00 3,117.00 0.00 3,294.26 4,182.04 5,197.56 6,496.95

Hydrant, ground post type,  
all non-freeze, all bronze,  
aluminum casing guard,  
exposed head, 3/4" I.P.S.  
connection, 5 feet depth of  
bury

EA 3.0000 177.26 0.00 3,117.00 0.00 3,294.26 4,182.04 5,197.56 6,496.95

Excavation and Backfill LS 1.0000 2,957.48 1,103.53 1,321.67 0.00 5,382.68 6,833.26 8,492.58 10,615.72
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Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 555.5556 1,480.55 569.90 0.00 0.00 2,050.46 2,603.04 3,235.13 4,043.91

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 55.5556 61.89 44.34 1,260.36 0.00 1,366.60 1,734.89 2,156.17 2,695.21

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 500.0000 529.20 379.12 0.00 0.00 908.31 1,153.10 1,433.10 1,791.38

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 555.5556 870.17 110.17 0.00 0.00 980.34 1,244.54 1,546.74 1,933.43

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 10.0000 15.66 0.00 61.30 0.00 76.96 97.71 121.43 151.79

Sanitary Sewer System LS 1.0000 20,042.14 4,288.36 19,121.53 0.00 43,452.03 55,162.01 68,556.95 85,696.19

Pipe and Fittings LF 3,300.0000 6,890.26 0.00 6,651.68 0.00 13,541.94 17,191.38 21,365.95 26,707.44

Public Sanitary Utility  
Sewerage Piping, piping  
polyvinyl chloride pipe, B &  
S, 20' lengths, 4" diameter,  
SDR 35, excludes  
excavation or backfill

LF 3,300.0000 6,890.26 0.00 6,651.68 0.00 13,541.94 17,191.38 21,365.95 26,707.44

(Note: Assume that fittings/couplings are included in the unit cost.)

Manholes EA 4.0000 3,392.20 646.71 8,108.36 0.00 12,147.27 15,420.86 19,165.49 23,956.86

Storm Drainage Manholes,  
Frames, and Covers,  
concrete, precast, 4' I.D., 8'  
deep, excludes base,  
excavation, backfill, frame  
and cover

EA 4.0000 2,047.49 397.05 4,363.80 0.00 6,808.34 8,643.13 10,741.93 13,427.42

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 4.0000 375.42 82.66 1,018.22 0.00 1,476.30 1,874.15 2,329.25 2,911.56
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Storm Drainage Manholes,  
Frames, and Covers,  
standard sizes, aluminum

EA 28.0000 210.79 0.00 669.12 0.00 879.91 1,117.04 1,388.28 1,735.36

Manhole frame and cover,  
cast iron, city type, 24"  
diameter x 375 lb.

EA 4.0000 383.08 84.34 1,039.00 0.00 1,506.43 1,912.40 2,376.78 2,970.98

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 4.0000 375.42 82.66 1,018.22 0.00 1,476.30 1,874.15 2,329.25 2,911.56

(Note: Manhole base.)

Excavation and Backfill LS 1.0000 9,759.68 3,641.66 4,361.50 0.00 17,762.83 22,549.77 28,025.51 35,031.89

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 1,833.3333 4,885.82 1,880.68 0.00 0.00 6,766.50 8,590.02 10,675.93 13,344.91

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 183.3333 204.25 146.33 4,159.20 0.00 4,509.78 5,725.13 7,115.36 8,894.20

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 1,650.0000 1,746.35 1,251.09 0.00 0.00 2,997.44 3,805.22 4,729.24 5,911.55

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 1,833.3333 2,871.56 363.57 0.00 0.00 3,235.13 4,106.97 5,104.26 6,380.32

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 33.0000 51.69 0.00 202.29 0.00 253.98 322.43 400.72 500.90

Storm Water System LS 1.0000 20,158.25 6,362.99 21,738.02 0.00 48,259.25 61,264.73 76,141.60 95,176.99

Pipe LF 1,000.0000 9,455.27 1,102.09 12,519.95 0.00 23,077.31 29,296.46 36,410.49 45,513.12

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP), 12" diameter, 6'  
lengths, class 3, excludes  
excavation or backfill,  
gaskets

LF 1,000.0000 9,455.27 1,102.09 12,519.95 0.00 23,077.31 29,296.46 36,410.49 45,513.12
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Area Inlets LS 1.0000 7,745.50 4,157.37 7,896.40 0.00 19,799.27 25,135.01 31,238.52 39,048.16

Storm Water Inlet EA 2.0000 1,965.28 1,054.85 1,662.40 0.00 4,682.53 5,944.44 7,387.92 9,234.90

Storm Water Oil Separator  
Inlet

EA 2.0000 5,780.23 3,102.51 6,234.00 0.00 15,116.74 19,190.58 23,850.61 29,813.26

Excavation and Backfill LS 1.0000 2,957.48 1,103.53 1,321.67 0.00 5,382.68 6,833.26 8,492.58 10,615.72

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 555.5556 1,480.55 569.90 0.00 0.00 2,050.46 2,603.04 3,235.13 4,043.91

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 55.5556 61.89 44.34 1,260.36 0.00 1,366.60 1,734.89 2,156.17 2,695.21

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 500.0000 529.20 379.12 0.00 0.00 908.31 1,153.10 1,433.10 1,791.38

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 555.5556 870.17 110.17 0.00 0.00 980.34 1,244.54 1,546.74 1,933.43

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 10.0000 15.66 0.00 61.30 0.00 76.96 97.71 121.43 151.79

Electrical and  
Telecommunications

LS 1.0000 15,570.59 798.55 16,648.27 0.00 33,017.41 41,915.34 52,093.61 65,117.01

Conduit and Wiring LF 1,800.0000 10,104.48 0.00 7,211.87 0.00 17,316.35 21,982.96 27,321.06 34,151.33

Electrical Underground Ducts  
and Manholes, PVC, with  
coupling, 1-1/2" diameter,  
schedule 40, installed by  
direct burial in slab or duct  
bank

LF 1,800.0000 3,485.47 0.00 3,291.55 0.00 6,777.03 8,603.38 10,692.53 13,365.67

Electrical Underground Ducts  
and Manholes, nylon  
polyethylene pull rope, 1/4"

LF 1,800.0000 731.95 0.00 336.64 0.00 1,068.59 1,356.56 1,685.97 2,107.47
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Wire, copper, stranded, 600  
volt, #8, type THWN-THHN, in  
raceway

CLF 79.2000 4,025.72 0.00 2,962.40 0.00 6,988.12 8,871.36 11,025.59 13,781.98

Telephone cable, #24 AWG,  
25 pair, in conduit

MLF 0.9900 1,861.33 0.00 621.28 0.00 2,482.61 3,151.66 3,916.97 4,896.21

Handholes EA 5.0000 2,084.87 275.73 2,181.90 0.00 4,542.50 5,766.66 7,166.98 8,958.72

Electrical Underground Ducts  
and Manholes, hand holes,  
precast concrete, with  
concrete cover, 2' x 2' x 3'  
deep, excludes excavation,  
backfill and cast in place  
concrete

EA 5.0000 2,084.87 275.73 2,181.90 0.00 4,542.50 5,766.66 7,166.98 8,958.72

(Note: Quantity assumed.)

Transformers LS 1.0000 1,251.20 0.00 5,610.60 0.00 6,861.80 8,711.00 10,826.28 13,532.85

Transformer, dry-type, single  
phase 240/480 V primary  
120/240 V secondary, 75 kVA

EA 1.0000 1,251.20 0.00 5,610.60 0.00 6,861.80 8,711.00 10,826.28 13,532.85

Electrical Devices LS 1.0000 406.64 0.00 1,533.56 0.00 1,940.20 2,463.07 3,061.18 3,826.47

Cabinets & enclosures,  
enclosures fiberglass, small,  
screw cover with window, 6"H  
x 4"W x 5"D, NEMA 4X

EA 12.0000 406.64 0.00 1,533.56 0.00 1,940.20 2,463.07 3,061.18 3,826.47

(Note: Assume 2 enclosures per canopy.)

Area Lighting LS 1.0000 416.97 55.15 0.00 0.00 472.12 599.35 744.89 931.11

Electrical Utility Poles, poles,  
wood, preservative treatment,  
35' high, excludes excavation,  
backfill and cast in place  
concrete, see also div. 16520

EA 1.0000 416.97 55.15 0.00 0.00 472.12 599.35 744.89 931.11

(Note: Relocate existing poles.  No material costs.)

Excavation and Backfill LS 1.0000 1,306.44 467.67 110.34 0.00 1,884.45 2,392.30 2,973.22 3,716.52

Excavating, chain trencher,  
utility trench, common earth,  
40 H.P., 12" wide, 36" deep,  
chain trencher, operator  
riding, includes backfill

LF 1,800.0000 762.40 276.36 0.00 0.00 1,038.76 1,318.70 1,638.92 2,048.65
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Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 200.0000 208.17 151.65 0.00 0.00 359.81 456.78 567.70 709.63

Compaction, around  
structures and trenches, walk  
behind, vibrating plate

ECY 200.0000 308.14 39.66 0.00 0.00 347.80 441.53 548.75 685.94

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum foil  
core, detectable, 6", excludes  
excavation and backfill

CLF 18.0000 27.73 0.00 110.34 0.00 138.07 175.28 217.85 272.31

Landscaping LS 1.0000 9,780.56 5,460.82 55,227.29 0.00 70,468.68 88,181.43 109,594.45 136,993.06

Seeding SF 430,620.0000 3,215.69 2,074.27 29,771.79 0.00 35,061.75 43,874.75 54,528.81 68,161.01

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 430.6200 503.06 263.66 0.00 0.00 766.72 959.44 1,192.42 1,490.52

Seeding, mechanical seeding,  
215 lb/acre

ACR 9.8857 2,078.77 1,089.49 5,495.10 0.00 8,663.36 10,840.96 13,473.46 16,841.82

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 430.6200 336.56 440.20 23,265.54 0.00 24,042.30 30,085.48 37,391.11 46,738.89

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 430.6200 297.29 280.92 1,011.16 0.00 1,589.37 1,988.87 2,471.82 3,089.78

Plantings LS 1.0000 6,564.87 3,386.56 25,455.50 0.00 35,406.93 44,306.68 55,065.64 68,832.04

General planting, local  
varieties, trees, 5' - 6'

EA 100.0000 4,837.27 2,495.36 21,819.00 0.00 29,151.63 36,479.08 45,337.26 56,671.57

General planting, local  
varieties, shrubs, 2' - 3'

EA 100.0000 1,727.60 891.20 3,636.50 0.00 6,255.30 7,827.60 9,728.38 12,160.47

Irrigation LS 1.0000 9,119.94 0.00 7,988.61 0.00 17,108.55 21,408.89 26,607.60 33,259.50

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 12,000.0000 4,745.66 0.00 3,615.72 0.00 8,361.38 10,463.06 13,003.80 16,254.75

(Note: Quantity assumed.)
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Underground sprinklers  
irrigation system, for lawns,  
impact rotor pop-up full/part  
commercial circle sprinklers,  
spaced 48' - 76'@ 45-85 PsI,  
excludes piping, excavation  
and backfill

EA 75.0000 2,029.86 0.00 985.75 0.00 3,015.61 3,773.60 4,689.94 5,862.43

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 200.0000 1,780.58 0.00 2,140.34 0.00 3,920.92 4,906.46 6,097.90 7,622.37

ROXBOROUGH COVE LS 1.0000 19,939.19 19,518.64 136,064.36 32,922.50 208,444.70 218,169.48 271,147.38 338,934.23

Demolition LS 1.0000 8,328.71 9,280.33 0.00 1,672.50 19,281.53 19,281.53 23,963.65 29,954.57

Clearing and Grubbing ACR 6.0000 6,032.96 8,150.17 0.00 0.00 14,183.13 14,183.13 17,627.21 22,034.01

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 6.0000 4,708.14 7,636.22 0.00 0.00 12,344.36 12,344.36 15,341.93 19,177.41

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 72.0000 1,324.82 513.95 0.00 0.00 1,838.77 1,838.77 2,285.28 2,856.60

Removals LS 1.0000 2,295.75 1,130.15 0.00 1,672.50 5,098.40 5,098.40 6,336.44 7,920.55

Demo existing restroom EA 1.0000 2,219.92 1,113.62 0.00 1,672.50 5,006.04 5,006.04 6,221.65 7,777.06

Remove traffic posts to 12'-0"  
high

EA 10.0000 75.83 16.53 0.00 0.00 92.36 92.36 114.79 143.49

Earthwork LS 1.0000 2,238.05 3,819.70 0.00 0.00 6,057.75 7,580.40 9,421.14 11,776.43

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 1,000.0000 494.34 1,043.52 0.00 0.00 1,537.87 1,924.42 2,391.73 2,989.66

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 1,000.0000 440.83 246.20 0.00 0.00 687.03 859.72 1,068.48 1,335.60
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Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 500.0000 245.48 483.42 0.00 0.00 728.89 912.10 1,133.59 1,416.99

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 500.0000 188.41 584.01 0.00 0.00 772.41 966.57 1,201.28 1,501.60

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 500.0000 213.80 451.32 0.00 0.00 665.13 832.31 1,034.42 1,293.03

Fine grading, slopes, gentle,  
gentle, finish grading

SY 5,556.0000 336.06 222.03 0.00 0.00 558.10 698.38 867.97 1,084.96

Rock removal allowance HR 4.0000 319.12 789.19 0.00 0.00 1,108.31 1,386.90 1,723.67 2,154.59

Architecture LS 1.0000 0.00 0.00 0.00 31,250.00 31,250.00 31,250.00 38,838.41 48,548.01

New restroom building SF 250.0000 0.00 0.00 0.00 31,250.00 31,250.00 31,250.00 38,838.41 48,548.01

(Note: Vault restroom.)

Furnishings LS 1.0000 803.05 117.14 0.00 0.00 920.19 920.19 1,143.64 1,429.55

Relocate picnic tables EA 5.0000 283.69 50.00 0.00 0.00 333.69 333.69 414.72 518.40

Relocate trash receptacles EA 3.0000 97.26 17.14 0.00 0.00 114.41 114.41 142.19 177.74

Relocate grills EA 5.0000 283.69 50.00 0.00 0.00 333.69 333.69 414.72 518.40

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 10.0000 138.41 0.00 0.00 0.00 138.41 138.41 172.02 215.02

(Note: Relocation of existing signs.  No material costs.)

Recreational Facilities LS 1.0000 1,306.52 4,236.22 112,761.01 0.00 118,303.75 118,303.75 147,031.34 183,789.18

Import beach sand and spread CY 7,333.0000 1,306.52 4,236.22 112,761.01 0.00 118,303.75 118,303.75 147,031.34 183,789.18

Landscaping LS 1.0000 3,762.22 2,065.25 19,466.33 0.00 25,293.80 31,651.56 39,337.47 49,171.84

Seeding SF 129,026.0000 963.51 621.51 8,920.48 0.00 10,505.50 13,146.12 16,338.38 20,422.98

Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 129.0260 150.73 79.00 0.00 0.00 229.73 287.48 357.28 446.60

Seeding, mechanical seeding,  
215 lb/acre

ACR 2.9620 622.86 326.44 1,646.49 0.00 2,595.79 3,248.26 4,037.03 5,046.29
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Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 129.0260 100.84 131.90 6,971.02 0.00 7,203.76 9,014.47 11,203.44 14,004.30

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 129.0260 89.08 84.17 302.97 0.00 476.22 595.92 740.63 925.79

Plantings LS 1.0000 2,798.71 1,443.74 10,545.85 0.00 14,788.30 18,505.43 22,999.09 28,748.86

General planting, local  
varieties, trees, 5' - 6'

EA 40.0000 1,934.91 998.14 8,727.60 0.00 11,660.65 14,591.63 18,134.90 22,668.63

General planting, local  
varieties, shrubs, 2' - 3'

EA 50.0000 863.80 445.60 1,818.25 0.00 3,127.65 3,913.80 4,864.19 6,080.23

Irrigation LS 1.0000 3,500.65 0.00 3,837.03 0.00 7,337.68 9,182.05 11,411.72 14,264.65

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 5,400.0000 2,135.55 0.00 1,627.07 0.00 3,762.62 4,708.38 5,851.71 7,314.64

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 90.0000 801.26 0.00 963.15 0.00 1,764.41 2,207.91 2,744.05 3,430.07

PLUM COVE LS 1.0000 105,201.16 43,814.04 95,833.16 64,783.95 309,632.32 354,612.21 440,722.38 550,902.97

Demolition LS 1.0000 30,312.59 29,426.73 0.00 4,158.95 63,898.27 63,898.27 79,414.62 99,268.28

Clearing and Grubbing ACR 13.0000 13,071.41 17,658.71 0.00 0.00 30,730.12 30,730.12 38,192.29 47,740.36

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 13.0000 10,200.96 16,545.15 0.00 0.00 26,746.11 26,746.11 33,240.85 41,551.06

Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 156.0000 2,870.45 1,113.56 0.00 0.00 3,984.01 3,984.01 4,951.44 6,189.30

Removals LS 1.0000 17,241.18 11,768.02 0.00 4,158.95 33,168.15 33,168.15 41,222.34 51,527.92

Remove gravel surfacing SF 31,000.0000 1,796.46 2,804.61 0.00 0.00 4,601.06 4,601.06 5,718.34 7,147.92

(Note: Assume 6" gravel to remove and haul to state owned off-site storage area.)
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Demolish, remove pavement  
& curb, remove concrete,  
mesh reinforced, to 6" thick,  
excludes hauling and disposal  
fees

SY 2,000.0000 10,246.18 6,354.21 0.00 0.00 16,600.39 16,600.39 20,631.45 25,789.31

Demo existing restroom EA 1.0000 2,219.92 1,113.62 0.00 1,672.50 5,006.04 5,006.04 6,221.65 7,777.06

Remove traffic posts to 12'-0"  
high

EA 10.0000 75.83 16.53 0.00 0.00 92.36 92.36 114.79 143.49

Remove post and cable fence LF 697.0000 1,977.30 348.50 0.00 0.00 2,325.80 2,325.80 2,890.58 3,613.22

Remove volleyball court posts EA 2.0000 226.95 40.00 0.00 0.00 266.95 266.95 331.77 414.72

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 223.0000 115.58 64.55 0.00 0.00 180.13 180.13 223.88 279.85

(Note: Load demo material (260 CY concrete trail).)

Hauling, excavated or borrow  
material, loose cubic yards,  
10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 223.0000 582.95 1,025.99 0.00 0.00 1,608.95 1,608.95 1,999.64 2,499.55

(Note: Haul demo material, not including structures (223 CY concrete trail).)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 223.0000 0.00 0.00 0.00 2,486.45 2,486.45 2,486.45 3,090.23 3,862.79

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Earthwork LS 1.0000 1,244.76 2,707.78 0.00 0.00 3,952.54 4,946.03 6,147.08 7,683.84

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 185.0000 91.45 193.05 0.00 0.00 284.51 356.02 442.47 553.09

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 185.0000 81.55 45.55 0.00 0.00 127.10 159.05 197.67 247.09
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Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 500.0000 245.48 483.42 0.00 0.00 728.89 912.10 1,133.59 1,416.99

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 500.0000 188.41 584.01 0.00 0.00 772.41 966.57 1,201.28 1,501.60

Fill, dumped material, spread,  
by dozer, excludes compaction

LCY 500.0000 213.80 451.32 0.00 0.00 665.13 832.31 1,034.42 1,293.03

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9 loads/hour,  
22 C.Y. rear/bottom dump, off  
highway haulers

LCY 100.0000 37.68 116.80 0.00 0.00 154.48 193.31 240.26 300.32

Fine grading, slopes, gentle,  
gentle, finish grading

SY 1,112.0000 67.26 44.44 0.00 0.00 111.70 139.78 173.72 217.15

Rock removal allowance HR 4.0000 319.12 789.19 0.00 0.00 1,108.31 1,386.90 1,723.67 2,154.59

Roads and Parking LS 1.0000 1,120.91 1,376.79 26,992.07 0.00 29,489.76 36,902.21 45,863.13 57,328.92

Gravel Surfacing SF 45,400.0000 1,120.91 1,376.79 26,992.07 0.00 29,489.76 36,902.21 45,863.13 57,328.92

Base course drainage layers,  
aggregate base course, bank  
run gravel, spread &  
compacted, 8" deep

SY 5,044.4444 1,120.91 1,376.79 26,992.07 0.00 29,489.76 36,902.21 45,863.13 57,328.92

Trails LS 1.0000 24,167.55 200.89 23,109.88 0.00 47,478.31 59,412.29 73,839.32 92,299.15

Concrete Trail SF 15,600.0000 24,167.55 200.89 23,109.88 0.00 47,478.31 59,412.29 73,839.32 92,299.15

Compaction, 4 passes, 24"  
wide, 6" lifts, walk behind,  
vibrating roller

ECY 288.8889 579.91 119.67 0.00 0.00 699.58 875.43 1,088.01 1,360.01

(Note: Assume 6" compacted subgrade.)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 288.8889 79.18 81.22 345.18 0.00 505.58 632.66 786.29 982.86

Sidewalks, driveways, and  
patios, sidewalk, concrete,  
cast-in-place, broomed finish,  
3000 psi, 4" thick, excludes  
base and welded wire mesh

SF 15,600.0000 22,791.31 0.00 21,881.34 0.00 44,672.65 55,901.40 69,475.89 86,844.86
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Concrete surface treatment,  
curing, sprayed membrane  
compound

CSF 156.0000 717.15 0.00 883.36 0.00 1,600.50 2,002.80 2,489.14 3,111.42

Architecture LS 1.0000 0.00 0.00 0.00 60,625.00 60,625.00 60,625.00 75,346.51 94,183.14

New restroom building SF 485.0000 0.00 0.00 0.00 60,625.00 60,625.00 60,625.00 75,346.51 94,183.14

(Note: Vault restroom.)

Furnishings LS 1.0000 1,613.58 260.00 0.00 0.00 1,873.58 1,873.58 2,328.54 2,910.68

Relocate picnic tables EA 11.0000 624.11 110.00 0.00 0.00 734.11 734.11 912.38 1,140.47

Relocate benches EA 1.0000 113.48 20.00 0.00 0.00 133.48 133.48 165.89 207.36

Relocate dumpsters EA 1.0000 453.90 80.00 0.00 0.00 533.90 533.90 663.55 829.43

Relocate grills EA 5.0000 283.69 50.00 0.00 0.00 333.69 333.69 414.72 518.40

Signs, stock, reflectorized,  
UTMCD standard, guide &  
directional sign, 12" x 18", with  
posts

EA 10.0000 138.41 0.00 0.00 0.00 138.41 138.41 172.02 215.02

(Note: Relocation of existing signs.  No material costs.)

Utilities LS 1.0000 32,838.20 7,039.49 30,517.83 0.00 70,395.51 89,366.54 111,067.34 138,834.17

Sanitary Sewer System LS 1.0000 32,838.20 7,039.49 30,517.83 0.00 70,395.51 89,366.54 111,067.34 138,834.17

Pipe and Fittings LF 5,500.0000 11,483.77 0.00 11,086.13 0.00 22,569.90 28,652.31 35,609.92 44,512.40

Public Sanitary Utility  
Sewerage Piping, piping  
polyvinyl chloride pipe, B &  
S, 20' lengths, 4" diameter,  
SDR 35, excludes  
excavation or backfill

LF 5,500.0000 11,483.77 0.00 11,086.13 0.00 22,569.90 28,652.31 35,609.92 44,512.40

(Note: Assume that fittings/couplings are included in the unit cost.)

Manholes EA 6.0000 5,088.31 970.06 12,162.53 0.00 18,220.90 23,131.29 28,748.23 35,935.29

Storm Drainage Manholes,  
Frames, and Covers,  
concrete, precast, 4' I.D., 8'  
deep, excludes base,  
excavation, backfill, frame  
and cover

EA 6.0000 3,071.23 595.57 6,545.70 0.00 10,212.51 12,964.69 16,112.90 20,141.12

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 6.0000 563.13 123.99 1,527.33 0.00 2,214.45 2,811.22 3,493.87 4,367.34
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Storm Drainage Manholes,  
Frames, and Covers,  
standard sizes, aluminum

EA 42.0000 316.19 0.00 1,003.67 0.00 1,319.86 1,675.55 2,082.43 2,603.03

Manhole frame and cover,  
cast iron, city type, 24"  
diameter x 375 lb.

EA 6.0000 574.62 126.52 1,558.50 0.00 2,259.64 2,868.59 3,565.17 4,456.47

Storm Drainage Manholes,  
Frames, and Covers, precast  
concrete, 4' diameter  
manhole, 8" thick top

EA 6.0000 563.13 123.99 1,527.33 0.00 2,214.45 2,811.22 3,493.87 4,367.34

(Note: Manhole base.)

Excavation and Backfill LS 1.0000 16,266.13 6,069.43 7,269.16 0.00 29,604.71 37,582.95 46,709.18 58,386.48

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 3,055.5556 8,143.04 3,134.46 0.00 0.00 11,277.50 14,316.70 17,793.21 22,241.52

(Note: Assume 3' x 5' trench.)

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 305.5556 340.42 243.88 6,932.01 0.00 7,516.30 9,541.88 11,858.93 14,823.67

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 2,750.0000 2,910.58 2,085.14 0.00 0.00 4,995.73 6,342.04 7,882.07 9,852.59

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 3,055.5556 4,785.93 605.94 0.00 0.00 5,391.88 6,844.94 8,507.09 10,633.87

Utility Line Signs, Markers,  
and Flags, vinyl, aluminum  
foil core, detectable, 6",  
excludes excavation and  
backfill

CLF 55.0000 86.15 0.00 337.16 0.00 423.30 537.38 667.87 834.84

Recreational Facilities LS 1.0000 7,565.01 1,333.33 467.55 0.00 9,365.89 9,365.89 11,640.21 14,550.26

Volleyball court, includes  
relocating court posts, includes  
sand

EA 1.0000 7,565.01 1,333.33 467.55 0.00 9,365.89 9,365.89 11,640.21 14,550.26

Landscaping LS 1.0000 2,837.91 1,469.03 10,908.82 0.00 15,215.76 19,040.34 23,663.89 29,579.86

Seeding SF 5,250.0000 39.20 25.29 362.97 0.00 427.46 534.91 664.80 831.00
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Soil preparation, structural soil  
mixing, tilling topsoil, 6" deep,  
20 HP tractor, disk harrow\

MSF 5.2500 6.13 3.21 0.00 0.00 9.35 11.70 14.54 18.17

Seeding, mechanical seeding,  
215 lb/acre

ACR 0.1205 25.34 13.28 66.99 0.00 105.62 132.17 164.26 205.33

Soil preparation, mulching,  
hay, 1" deep, power mulcher,  
large

MSF 5.2500 4.10 5.37 283.65 0.00 293.12 366.79 455.86 569.83

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 5.2500 3.62 3.42 12.33 0.00 19.38 24.25 30.14 37.67

Plantings LS 1.0000 2,798.71 1,443.74 10,545.85 0.00 14,788.30 18,505.43 22,999.09 28,748.86

General planting, local  
varieties, trees, 5' - 6'

EA 40.0000 1,934.91 998.14 8,727.60 0.00 11,660.65 14,591.63 18,134.90 22,668.63

General planting, local  
varieties, shrubs, 2' - 3'

EA 50.0000 863.80 445.60 1,818.25 0.00 3,127.65 3,913.80 4,864.19 6,080.23

Irrigation LS 1.0000 3,500.65 0.00 3,837.03 0.00 7,337.68 9,182.05 11,411.72 14,264.65

Irrigation system point-of-
connection

EA 1.0000 563.85 0.00 1,246.80 0.00 1,810.65 2,265.77 2,815.96 3,519.95

Underground sprinklers  
irrigation system, for lawns,  
residential system, custom, 1"  
supply

SF 5,400.0000 2,135.55 0.00 1,627.07 0.00 3,762.62 4,708.38 5,851.71 7,314.64

(Note: Quantity assumed.)

Underground sprinklers  
irrigation system, for lawns,  
pop-up bubbler head w/risers,  
hi-pop head, 6", includes  
mechanical joints, excludes  
piping, excavation and backfill

EA 90.0000 801.26 0.00 963.15 0.00 1,764.41 2,207.91 2,744.05 3,430.07

ROADS AND BRIDGES LS 1.0000 833,380.39 709,178.40 2,693,490.89 2,839,366.00 7,075,415.68 7,659,270.24 9,519,163.99 11,898,954.99

Site Preparation LS 1.0000 364,517.85 576,296.23 466,991.02 39,366.00 1,447,171.10 1,656,647.27 2,058,929.44 2,573,661.80

Clearing and Grubbing ACR 12.0000 12,065.92 16,300.35 0.00 0.00 28,366.26 28,366.26 35,254.42 44,068.02

(Note: Assume this is equal to seeding area minus the area for the old road (25*43560 - 11500*50 = +/- 12 AC).)

Selective clearing, dry  
clearing, heavy size brush,  
average grub and trees,  
excludes removal offsite

ACR 12.0000 9,416.27 15,272.45 0.00 0.00 24,688.72 24,688.72 30,683.86 38,354.82
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Selective clearing, load spoils,  
chute load, includes 2 mile  
haul to dump

CY 144.0000 2,649.64 1,027.90 0.00 0.00 3,677.55 3,677.55 4,570.56 5,713.20

Demolition EA 1.0000 198,040.41 285,214.92 0.00 9,366.00 492,621.33 492,621.33 612,244.13 765,305.16

Drainage Pipe LF 500.0000 5,075.82 1,895.05 0.00 557.50 7,528.37 7,528.37 9,356.48 11,695.59

(Note: Assume 5 pipes at 100' each.)

Excavating, trench or  
continuous footing, common  
earth, 1/2 C.Y. excavator, 4'  
to 6' deep, excludes sheeting  
or dewatering

BCY 740.7407 1,993.82 759.87 0.00 0.00 2,753.69 2,753.69 3,422.37 4,277.96

(Note: Assume 5' x 8' trench.)

Selective demolition, metal  
drainage piping, CMP, steel,  
24", diameter, excludes  
excavation

LF 500.0000 2,925.38 890.66 0.00 0.00 3,816.04 3,816.04 4,742.68 5,928.35

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 50.0000 25.92 14.47 0.00 0.00 40.39 40.39 50.20 62.75

(Note: Load demo material (50 CY pipe).)

Hauling, excavated or  
borrow material, loose cubic  
yards, 10 mile round trip, 0.6  
load/hour, 16.5 C.Y. dump  
trailer, highway haulers,  
excludes loading

LCY 50.0000 130.71 230.04 0.00 0.00 360.75 360.75 448.35 560.44

(Note: Haul demo material, not including structures (50 CY pipe).)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 50.0000 0.00 0.00 0.00 557.50 557.50 557.50 692.88 866.10

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Existing Roadway LS 1.0000 166,007.40 261,308.61 0.00 0.00 427,316.01 427,316.01 531,080.78 663,850.97
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Cold milling asphalt paving,  
1" to 3" asphalt pavement,  
5,000 to 10,000 S.Y., cold  
planing & cleaning

SY 96,600.0000 44,585.26 67,689.17 0.00 0.00 112,274.43 112,274.43 139,537.93 174,422.41

(Note: Assume 2 passes with milling machine to remove 6" asphalt .)

Hauling, excavated or  
borrow material, loose cubic  
yards, 1 mile round trip, 3.9  
loads/hour, 22 C.Y.  
rear/bottom dump, off  
highway haulers

LCY 8,050.0000 3,033.33 9,402.54 0.00 0.00 12,435.87 12,435.87 15,455.67 19,319.58

(Note: Haul millings to new road site.)

Obliterate existing roadway CY 0.0000 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

(Note: Assume 24" depth over 14000' x 36' to remove.  Load and haul to state owned disposal site.)

Obliterate existing roadway CY 37,600.0000 118,388.81 184,216.90 0.00 0.00 302,605.71 302,605.71 376,087.18 470,108.98

(Note: Assume 24" depth over 14000' x 36' to remove.  Assume no disposal costs.)

Existing Structures LS 1.0000 26,957.18 22,011.27 0.00 8,808.50 57,776.95 57,776.95 71,806.88 89,758.59

Deer Creek Box Culvert LS 1.0000 11,619.43 10,690.47 0.00 8,808.50 31,118.41 31,118.41 38,674.86 48,343.58

(Note: Base quantities off those calculated in ci12428.)

Excavate and load, bank  
measure, medium material,  
1-1/2 C.Y. bucket, hydraulic  
excavator

BCY 1,850.0000 1,475.93 1,166.71 0.00 0.00 2,642.64 2,642.64 3,284.35 4,105.44

Selective demolition, box  
culvert, precast, 8' x 10' x 3'  
to 8' x 12' x 8', excludes  
excavation

LF 1,000.0000 7,668.88 5,660.40 0.00 0.00 13,329.27 13,329.27 16,566.01 20,707.51

Borrow, clay, till, or blasted  
rock, 1-1/2 C.Y. bucket,  
loading and/or spreading,  
front end loader, wheel  
mounted

BCY 790.0000 409.47 228.68 0.00 0.00 638.15 638.15 793.11 991.38

(Note: Load demo material (50 CY pipe).)

Hauling, excavated or  
borrow material, loose  
cubic yards, 10 mile round  
trip, 0.6 load/hour, 16.5  
C.Y. dump trailer, highway  
haulers, excludes loading

LCY 790.0000 2,065.16 3,634.69 0.00 0.00 5,699.85 5,699.85 7,083.94 8,854.93
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(Note: Haul demo material, not including structures (50 CY pipe).)

Selective demoliton, dump  
charges, typical urban city,  
building construction  
materials, includes tipping  
fees only

CY 790.0000 0.00 0.00 0.00 8,808.50 8,808.50 8,808.50 10,947.46 13,684.33

(Note: Rate for construction debris and concrete deposited at the Denver Arapahoe Landfill, 720.876.2620.)

Bridges EA 2.0000 15,337.75 11,320.79 0.00 0.00 26,658.54 26,658.54 33,132.01 41,415.02

Demo existing bridge,  
includes load and haul to  
disposal area

EA 2.0000 15,337.75 11,320.79 0.00 0.00 26,658.54 26,658.54 33,132.01 41,415.02

Earthwork LS 1.0000 131,224.17 273,571.40 428,587.50 0.00 833,383.07 1,042,859.24 1,296,095.82 1,620,119.78

Topsoil stripping and  
stockpiling, loam or topsoil,  
remove and stockpile on site,  
200 HP dozer, 6" deep, 200'  
haul

CY 12,341.0000 6,100.69 12,878.14 0.00 0.00 18,978.83 23,749.28 29,516.30 36,895.37

Borrow, topsoil or loam, 1-1/2  
C.Y. bucket, loading and/or  
spreading, front end loader,  
wheel mounted

BCY 12,341.0000 5,440.31 3,038.32 0.00 0.00 8,478.63 10,609.79 13,186.15 16,482.69

Excavate and load, bank  
measure, medium material, 3-
1/2 C.Y. bucket, hydraulic  
excavator

BCY 72,000.0000 35,348.68 69,611.84 0.00 0.00 104,960.53 131,343.03 163,236.94 204,046.17

(Note: Assume 20% swell (60000*1.2 = 72000 CY).)

Hauling, excavated or borrow  
material, loose cubic yards, 1  
mile round trip, 3.9  
loads/hour, 22 C.Y.  
rear/bottom dump, off  
highway haulers

LCY 72,000.0000 27,130.43 84,097.27 0.00 0.00 111,227.70 139,185.49 172,983.78 216,229.73

(Note: Assume 20% swell (60000*1.2 = 72000 CY).)

Fill, dumped material, spread,  
by dozer, excludes  
compaction

LCY 72,000.0000 30,787.72 64,990.71 0.00 0.00 95,778.43 119,852.95 148,956.74 186,195.92

(Note: Assume 20% swell (60000*1.2 = 72000 CY).)

Fine grading, slopes, gentle,  
gentle, finish grading

SY 50,127.0000 3,032.02 2,003.23 0.00 0.00 5,035.25 6,300.89 7,830.93 9,788.67
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(Note: Assume area same as needed for aggregate base course (16709*36/12 = 50127 SY).)

Rock removal allowance HR 80.0000 6,382.40 15,783.88 0.00 0.00 22,166.28 27,737.92 34,473.49 43,091.87

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, alternate method to  
figure base course, crushed  
stone, compacted, 1-1/2", 12"  
deep

ECY 10,000.0000 17,001.91 21,168.01 428,587.50 0.00 466,757.42 584,079.89 725,911.48 907,389.35

Erosion Control LS 1.0000 23,187.35 1,209.55 38,403.52 0.00 62,800.43 62,800.43 78,050.20 97,562.75

Synthetic Erosion Control LS 1.0000 22,327.28 212.26 27,649.87 0.00 50,189.41 50,189.41 62,376.87 77,971.08

Synthetic erosion control, silt  
fence, polypropylene,  
adverse conditions, 3' high

LF 46,800.0000 21,818.74 0.00 16,532.57 0.00 38,351.30 38,351.30 47,664.12 59,580.15

(Note: Assume placed on both sides of road (22000*2 = 44000') plus 100' ea around 28 structures (2800').)

Synthetic erosion control,  
hay bales, staked

LF 2,000.0000 508.55 212.26 11,117.30 0.00 11,838.11 11,838.11 14,712.75 18,390.93

(Note: Quantity assumed.)

Riprap TON 345.0000 860.07 997.29 10,753.65 0.00 12,611.01 12,611.01 15,673.33 19,591.66

(Note: Assume 1.5TN/CY.)

Place riprap TON 345.0000 860.07 997.29 0.00 0.00 1,857.36 1,857.36 2,308.38 2,885.48

Ripap, material only TON 345.0000 0.00 0.00 10,753.65 0.00 10,753.65 10,753.65 13,364.95 16,706.19

Mitigation LS 1.0000 0.00 0.00 0.00 30,000.00 30,000.00 30,000.00 37,284.87 46,606.09

Mitigation allowance LS 1.0000 0.00 0.00 0.00 30,000.00 30,000.00 30,000.00 37,284.87 46,606.09

Site Improvements LS 1.0000 408,537.96 108,564.59 1,700,799.23 2,800,000.00 5,017,901.78 5,392,280.17 6,701,682.75 8,377,103.43

Paving LS 1.0000 96,834.08 75,955.24 1,272,102.49 0.00 1,444,891.81 1,808,074.61 2,247,127.76 2,808,909.69

Asphalt Pavement TON 16,930.0000 96,834.08 75,955.24 1,272,102.49 0.00 1,444,891.81 1,808,074.61 2,247,127.76 2,808,909.69

(Note: Assume 3" wearing course, 3" binder course, and 12" recycled base course.  Assuming 140 LB/CF for density of asphalt equates to about .315 TN/SY @ 6" depth.)

Compaction, 3 passes, 6"  
lifts, riding, sheepsfoot or  
wobbly wheel roller

ECY 16,709.0000 4,059.78 5,953.41 0.00 0.00 10,013.19 12,530.07 15,572.73 19,465.92

(Note: Assume 12" compacted subgrade (Quantity will be the same for the 12" base course = 16709 CY).)

Compaction, water for, 3000  
gallon truck, 3 mile haul

ECY 16,709.0000 4,579.78 4,697.60 19,964.75 0.00 29,242.13 36,592.33 45,478.01 56,847.52
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Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, alternate method to  
figure base course, CDOT  
class 6, compacted, 3/4", 12"  
deep

ECY 8,050.0000 12,185.55 15,397.08 0.00 0.00 27,582.63 34,515.71 42,897.12 53,621.40

(Note: No material cost since we are reusing milled material from existing roadway.)

Base course drainage layers,  
aggregate base course for  
roadways and large paved  
areas, alternate method to  
figure base course, CDOT  
class 6, compacted, 3/4", 12"  
deep

ECY 8,659.0000 13,107.42 16,561.90 176,695.21 0.00 206,364.53 258,235.57 320,942.69 401,178.36

(Note: The remaining base material needs to be imported (16709 - 8050 = 8659CY).  Price is $4.10/TN for delivery (10 mile haul, round trip from Littleton, CO plant) and $7.45/TN  
for material (pricing from Sue, Recycled Materials Company, Arvada, CO, 303.423.2736) for a total of $11.55/TN delivered.  Assume 1.7TN/CY compacted density of base course to  
get price of $19.64/CY.)

Asphalt surface treatment,  
tack coat, emulsion, 0.15  
gallons per S.Y., 10,000 S.Y.

SY 50,127.0000 2,593.99 2,660.72 55,206.87 0.00 60,461.58 75,658.99 94,031.19 117,538.99

Plant-mix asphalt paving, for  
highways and large paved  
areas, binder course,  
alternate method for  
developing paving costs, 3"  
thick

TON 8,465.0000 28,501.14 14,490.87 505,720.26 0.00 548,712.27 686,634.62 853,369.49 1,066,711.86

Plant-mix asphalt paving, for  
highways and large paved  
areas, wearing course,  
alternate method for  
developing paving costs, 3"  
thick

TON 8,465.0000 31,806.42 16,193.65 514,515.40 0.00 562,515.47 703,907.34 874,836.52 1,093,545.66

Bridges EA 1.0000 296,900.07 24,658.34 374,040.00 0.00 695,598.41 695,598.41 864,509.95 1,080,637.44

Deer Creek Crossing bridge,  
42' x 72.5'

LS 1.0000 79,173.35 6,575.56 93,510.00 0.00 179,258.91 179,258.91 222,788.19 278,485.24

(Note: The cost for this item is based on Appendix 1 Cost Estimate Details provided by EDAW.  No description of the bridge is provided outside of its dimensions.)

Platte River Crossing bridge,  
42' x 200'

LS 1.0000 217,726.72 18,082.78 280,530.00 0.00 516,339.50 516,339.50 641,721.76 802,152.20

(Note: The cost for this item is based on Appendix 1 Cost Estimate Details provided by EDAW.  No description of the bridge is provided outside of its dimensions.)

Traffic Control Features LS 1.0000 6,671.61 2,705.38 23,493.87 0.00 32,870.85 32,870.85 40,852.85 51,066.07
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Painted pavement markings,  
acrylic waterborne, white or  
yellow, 4" wide

LF 66,000.0000 4,322.23 1,732.07 11,657.58 0.00 17,711.88 17,711.88 22,012.84 27,516.05

Fixed vehicle delineators,  
traffic channelizing pavement  
markers, plowable, asphalt  
pavement, 9-1/4" x 5-7/8" x  
1/4" high

EA 100.0000 908.12 558.76 1,934.62 0.00 3,401.50 3,401.50 4,227.48 5,284.35

Signs, guide and directional  
signs, reflectorized, 12" x 18",  
excludes posts

EA 20.0000 274.52 78.96 758.47 0.00 1,111.96 1,111.96 1,381.97 1,727.46

Signs, stock, aluminum,  
reflectorized, .080 aluminum,  
24" x 24", excludes posts

EA 25.0000 343.16 98.70 2,155.93 0.00 2,597.78 2,597.78 3,228.60 4,035.75

Signs, stock, aluminum,  
reflectorized, .080" aluminum,  
30" x 30", excludes posts

EA 25.0000 343.16 98.70 4,441.73 0.00 4,883.58 4,883.58 6,069.46 7,586.82

Signs, 12'-0", excludes posts,  
add to above for steel posts,  
galvanized, upright, bolted

EA 70.0000 480.42 138.18 2,545.55 0.00 3,164.15 3,164.15 3,932.50 4,915.62

Landscaping LS 1.0000 8,132.20 5,245.63 31,162.87 0.00 44,540.71 55,736.30 69,270.69 86,588.37

Seeding ACR 25.0000 8,132.20 5,245.63 31,162.87 0.00 44,540.71 55,736.30 69,270.69 86,588.37

Soil preparation, structural  
soil mixing, tilling topsoil, 6"  
deep, 20 HP tractor, disk  
harrow\

MSF 1,089.0000 1,272.20 666.76 0.00 0.00 1,938.97 2,426.34 3,015.52 3,769.41

Seeding, mechanical  
seeding, 215 lb/acre

ACR 25.0000 5,257.03 2,755.23 13,896.63 0.00 21,908.88 27,415.82 34,073.18 42,591.48

Soil preparation, mulching,  
hay, 1/4" deep, power  
mulcher, large

MSF 1,089.0000 851.13 1,113.22 14,709.12 0.00 16,673.48 20,864.46 25,930.96 32,413.70

Fertilizing, hydro spread, 1.5  
lb./MSF

MSF 1,089.0000 751.83 710.42 2,557.12 0.00 4,019.38 5,029.68 6,251.03 7,813.78

Gravel Pond Dike LS 1.0000 0.00 0.00 0.00 2,800,000.00 2,800,000.00 2,800,000.00 3,479,921.50 4,349,901.87

Dike separating Gravel Pond  
from overall reservoir

LS 1.0000 0.00 0.00 0.00 2,800,000.00 2,800,000.00 2,800,000.00 3,479,921.50 4,349,901.87

(Note: This cost was provided in Appendix 1 of the Chatfield Reservoir Recreation Facilities Modification Plan, prepared by EDAW/AECOM (Appendix M to the FR/EIS).  A technical  
memorandum describing different dike alternatives and costs prepared by Boyle/AECOM is included in Appendix 3 of the report.)

Civil/Mechanical Utilities LS 1.0000 60,324.58 24,317.57 525,700.65 0.00 610,342.80 610,342.80 758,551.80 948,189.75
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Storm Drainage LS 1.0000 60,324.58 24,317.57 525,700.65 0.00 610,342.80 610,342.80 758,551.80 948,189.75

Pipe LS 1.0000 15,478.90 3,635.47 44,065.03 0.00 63,179.40 63,179.40 78,521.20 98,151.50

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP), 24" diameter, 8'  
lengths, class 3, excludes  
excavation or backfill,  
gaskets

LF 595.0000 8,522.83 983.62 17,927.95 0.00 27,434.39 27,434.39 34,096.25 42,620.32

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP), 36" diameter, 8'  
lengths, class 3, excludes  
excavation or backfill,  
gaskets

LF 70.0000 1,706.47 519.55 4,436.53 0.00 6,662.55 6,662.55 8,280.41 10,350.51

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP), 48" diameter, 8'  
lengths, class 3, excludes  
excavation or backfill,  
gaskets

LF 85.0000 2,331.16 1,188.64 8,831.50 0.00 12,351.30 12,351.30 15,350.56 19,188.20

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP) flared ends, 6'-2"  
long, 24" diameter, class 3,  
excludes excavation or  
backfill

LF 102.0000 1,104.71 153.41 6,093.74 0.00 7,351.85 7,351.85 9,137.09 11,421.36

(Note: 17 FES's.)

Public Storm Utility Drainage  
Piping, reinforced concrete  
pipe (RCP) flared ends, 6'-2"  
long, 36" diameter, class 3,  
excludes excavation or  
backfill

LF 12.0000 351.05 106.88 1,658.24 0.00 2,116.17 2,116.17 2,630.04 3,287.54

(Note: 2 FES's.)

Reinforced concrete pipe  
(RCP), precast flared end,  
round, 48", excludes  
excavation or backfill

EA 5.0000 1,462.69 683.38 5,117.08 0.00 7,263.14 7,263.14 9,026.84 11,283.55

Box Culvert EA 5.0000 27,266.96 8,542.97 478,459.50 0.00 514,269.43 514,269.43 639,149.02 798,936.28
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Public Storm Utility Drainage  
Piping, concrete, box culvert,  
precast, base price, 8' long,  
10' x 6', excludes excavation  
or backfill

LF 700.0000 11,301.50 8,341.64 465,472.00 0.00 485,115.14 485,115.14 602,915.21 753,644.02

(Note: Assume 5 EA double sections @ 70' long (5*2*70 = 700').)

Box culvert headwall, apron,  
and wingwalls

EA 5.0000 15,965.46 201.33 12,987.50 0.00 29,154.30 29,154.30 36,233.81 45,292.26

Excavation and Backfill LS 1.0000 17,578.72 12,139.13 3,176.12 0.00 32,893.97 32,893.97 40,881.58 51,101.98

(Note: Use excavation figures from ci12428.)

Excavating, trench or  
continuous footing, common  
earth, 1 C.Y. excavator, 4' to  
6' deep, excludes sheeting  
or dewatering

BCY 6,000.0000 8,185.93 6,449.81 0.00 0.00 14,635.74 14,635.74 18,189.73 22,737.16

Backfill, 1-1/2 C.Y., sand  
bedding trenches, front-end  
loader

LCY 140.0000 157.54 111.74 3,176.12 0.00 3,445.40 3,445.40 4,282.04 5,352.55

Backfill, trench, 40 - 60 H.P.  
front-end loader, excludes  
compaction

LCY 3,000.0000 3,207.05 2,274.70 0.00 0.00 5,481.76 5,481.76 6,812.89 8,516.11

Compaction, around  
structures and trenches,  
walk behind, vibrating plate

ECY 3,000.0000 4,745.38 594.93 0.00 0.00 5,340.30 5,340.30 6,637.08 8,296.35

Fill, dumped material,  
spread, by dozer, excludes  
compaction

LCY 3,000.0000 1,282.82 2,707.95 0.00 0.00 3,990.77 3,990.77 4,959.84 6,199.80

MISCELLANEOUS TREE  
REMOVAL

LS 1.0000 0.00 0.00 0.00 1,600,000.00 1,600,000.00 0.00 1,600,000.00 2,000,000.00

Miscellaneous tree removal  
around reservoir

LS 1.0000 0.00 0.00 0.00 1,600,000.00 1,600,000.00 0.00 1,600,000.00 2,000,000.00

(Note: Tree removal cost was determined by Tetra Tech EC, POC Gary Dendrel, for use in this estimate.)
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ci13175 Chatfield Dam Reallocation Study ENGINEERING AND DESIGN Page 110

Description UOM Quantity DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

ENGINEERING AND DESIGN 5,760,721.13 5,760,721.13 0.00 5,760,721.13 7,046,746.34

PLANNING, ENGINEERING, AND DESIGN EA 1.0000 5,760,721.13 5,760,721.13 0.00 5,760,721.13 7,046,746.34

Planning, engineering, and design for recreational mitigation LS 1.0000 2,817,212.07 2,817,212.07 0.00 2,817,212.07 3,521,515.09

(Note: Assume 9% of construction cost based on past civil works projects.  A contingency of 25% was applied, also based on past civil works projects.)

Planning, engineering, and design for enhancement activities for on-site  
noncritical and critical habitat mitigation

LS 1.0000 1,571,847.08 1,571,847.08 0.00 1,571,847.08 1,886,216.50

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011 (Value is 10% of construction cost).  Contingency of 20% applied to get to Project Cost amount.  Refer to the Draft  
Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Planning, engineering, and design for enhancement activities for off-site  
noncritical habitat mitigation

LS 1.0000 1,232,069.57 1,232,069.57 0.00 1,232,069.57 1,478,483.48

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011 (Value is 10% of construction cost).  Contingency of 20% applied to get to Project Cost amount.  Refer to the Draft  
Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Planning, engineering, and design for mitigation activities for off-site noncritical  
habitat mitigation

LS 1.0000 139,592.41 139,592.41 0.00 139,592.41 160,531.27

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011 (Value is 6% of construction cost).  Contingency of 15% applied to get to Project Cost amount.  Refer to the Draft  
Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Labor ID: LB06NatFD EQ ID: EP09R05 Currency in US dollars TRACES MII Version 4.1



Print Date Thu 14 July 2011 U.S. Army Corps of Engineers Time 09:42:59
Eff. Date 7/13/2011 Project : ci13175_Chatfield_Reallocation_Study_Feasibility_Estimate
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Description UOM Quantity DirectSubBid DirectCost CostToPrime ContractCost ProjectCost

SUPERVISION AND ADMINISTRATION 3,559,284.52 3,559,284.52 0.00 3,559,284.52 4,351,089.25

CONSTRUCTION MANAGEMENT EA 1.0000 3,559,284.52 3,559,284.52 0.00 3,559,284.52 4,351,089.25

Construction management for recreational mitigation LS 1.0000 1,878,141.38 1,878,141.38 0.00 1,878,141.38 2,347,676.73

(Note: Assume 6% of construction cost based on past civil works projects.  A contingency of 25% was applied, also based on past civil works projects.)

Construction management for enhancement activities for on-site noncritical  
and critical habitat mitigation

LS 1.0000 785,923.54 785,923.54 0.00 785,923.54 943,108.25

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011 (Value is 5% of construction cost).  Contingency of 20% applied to get to Project Cost amount.  Refer to the Draft  
Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Construction management for enhancement activities for off-site noncritical  
habitat mitigation

LS 1.0000 616,034.78 616,034.78 0.00 616,034.78 739,241.74

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011 (Value is 5% of construction cost).  Contingency of 20% applied to get to Project Cost amount.  Refer to the Draft  
Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)

Construction management for mitigation activities for off-site noncritical habitat  
mitigation

LS 1.0000 279,184.82 279,184.82 0.00 279,184.82 321,062.54

(Note: Provided by Betty Peake (CENWO-PM-AE) on 13 July 2011 (Value is 12% of construction cost).  Contingency of 15% applied to get to Project Cost amount.  Refer to the Draft  
Compsensatory Mitigation Plan, June 2011, by ERO and Tetra Tech for more information on the development of this cost.)
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